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SECTION 1 — DEFINITIONS AND INTERPRETATION

INTERPRETATION

Definitions

In the Contract unless the context otherwise requires:

"Act" means the Railways Act 1993;

" Affected Party" has the meaning ascribed to it in paragraph 5.1 of Section 5;

" Affiliate" has the meaning ascribed to the term "affiliate" in Part A of the HS1 Network Code;

"Aggregate DI Costs" means, in respect of any Relevant Year, the aggregate amount of
the DI Costs anticipated as being payable by the Train Operator during that Relevant Year
calculated on the basis described in Section 7 and on the basis that all.capacity which is
reserved by the Train Operator in Schedule 5 to the Contract is timetabled in the Applicable
Timetable;

"Aggregate IRC/OMRC" means, in respect of any Relevant Year, the aggregate amount of
the IRC and OMRC anticipated as being payable by the Train Operator during that Relevant
Year calculated on the basis described in Section 7 and on the basis that all capacity which
is reserved by the Train Operator in Schedule 5 to the Contract is timetabled in the Applicable
Timetable;

"Ancillary Movements" has the meaning ascribed to it in Part D of the HS1 Network Code;

"Applicable Engineering Access Statement” has the meaning ascribed to it in Part A of
the HS1 Network Code;

"Applicable Timetable Planning Rules" has the meaning ascribed to it in Part A of the
HS1 Network Code;

"Applicable Timetable" means, in respect of a Day, that part of the Working Timetable in
respect of that Day which is required to be drawn up in accordance with Condition D2.1.1 of
Part D of the HS1 Network Code as at 2200 hours on the Day prior to that Day, and which is
applicable to the Trains;

"Ashford East Boundary" has the meaning ascribed to it in Part A of the HS1 Network
Code;

"Ashford East Junction” means Ashford East junction on HS1;
"Ashford International” means Ashford International Station;

"Ashford West Boundary" has the meaning ascribed to it in Part A of the HS1 Network
Code;

"Ashford West Junction" means Ashford West junction on HS1;

"Asset Maintenance Plan" means an asset maintenance plan issued by HS1 Ltd from time
to time which describes the assets and equipment on HS1 and the means of renewal,
maintenance and inspection of the same;

"Associate" has the meaning ascribed to the term "associate" in section 17 of the Act;



"Change in Circumstances" has the meaning ascribed to it in the Concession Agreement
as at the Effective Date;

"Collateral Agreements" means the agreements and arrangements listed in Schedule 3 to
the Contract;

"Commencement Date" has the meaning given to it in paragraph 4 of Schedule 1 to the
Contract;

"Concession Agreement" means the agreement made on 14 August 2009 between the
Secretary of State and HS1 Ltd granting the concession for the operation and financing of
HS1 and the repair, maintenance and replacement of HS1

"Confidential Information" means information relating to the affairs of one party to the
Contract or any of its Affiliates which has been provided by any such person to the other
party under or for the purposes of the Contract, or any matter or thing contemplated by the
Contract or to which the Contract relates, the disclosure of which is likely materially to
compromise or otherwise prejudice the commercial interests of any such person;

"Contract” means any Framework Track Access Agreement or Track Access Agreement
between HS1 Ltd and the Train Operator which incorporates the Terms, the HS1 Network
Code and the HS1 Operational Codes;

"CTRL Act" means the Channel Tunnel Rail Act 1996;

"CTRL Claims Allocation and Handling Agreement" means the agreement of that name
between or acceded to by the Parties (and others), providing for (inter alia) the allocation and
handling of third party claims against railway industry participants operating on any part of
HS1,;

"D-22" has the meaning ascribed to it in Part D of the HS1 Network Code;

"Day" means any period of 24 hours beginning at 0200 hours and ending immediately before
the next succeeding 0200 hours;

"Default Interest Rate" is two percent above the base lending rate of Barclays Bank PLC
as varied from time to time;

"Diversionary Routes" means the routes specified as such in Schedule 2 to the Contract,
which routes the Train Operator is permitted to use for:

(a) providing the Services and making Ancillary Movements during the unavailability
of some or all of the Main Routes as a result of the Operational Disruption on the
Main Routes; and

(b) making Ancillary Movements of the relevant Specified Equipment for crew training
purposes;

"Ebbsfleet International” means Ebbsfleet International Station;

"Effective Date" means the later of the Commencement Date and the date on which the
conditions precedent specified in paragraph 1.2 of Section 2 have been satisfied in full;

"Emergency Access Code" means the HS1 Emergency Access Code;

"Environmental Condition" has the meaning ascribed to it in Part E of the HS1 Network
Code;

"Environmental Damage" has the meaning ascribed to it in Part E of the HS1 Network
Code;

"Eurotunnel Boundary" has the meaning ascribed to it in Part A of the HS1 Network Code;



"Event of Default" means a Train Operator Event of Default or a HS1 Event of Default;
"Expiry Date" has the meaning given to it in paragraph 5 of Schedule 1 to the Contract;
"Failure to Use Notice" has the meaning ascribed to it in Part J of the HS1 Network Code;

"First Working Timetable" has the meaning ascribed to it in Part A of the HS1 Network
Code;

"Force Majeure Event" has the meaning ascribed to it in paragraph 5.1 of Section 5;
"Force Majeure Notice" has the meaning ascribed to it in paragraph 5.1 of Section 5;
"Force Majeure Report" has the meaning ascribed to it in paragraph 5.1 of Section 5;
"Forum" has the meaning given to it in the HS1 Access Dispute Resolution Rules;

"Framework Track Access Agreement" means an agreement between HS1 Ltd and a
Train Operator setting out the rights and obligations of the parties in relation to the
infrastructure capacity to be allocated and the charges to be levied over a period in excess
of one Timetable Period;

"Franchise Agreement" means any franchise agreement with the Secretary of State
referred to in Schedule 3 to the Contract;

"HS1" has the meaning ascribed to it in Part A of the HS1 Network Code;

"HS1 Access Dispute Resolution Rules" has the meaning ascribed to it in Part A of the
HS1 Network Code;

"HS1 Event of Default" has the meaning ascribed to it in paragraph 1.3 of Section 6;

"HS1 Network Code" means the document entitled "HS1 Network Code" dated
, as may be amended from time to time;

"HS1 Operational Codes" means the Performance Data Accuracy Code, the Systems
Code, the Emergency Access Code and such other codes or agreements as may be adopted
pursuant to Part C of the HS1 Network Code;

"Innocent Party"” means, in relation to a breach of an obligation under the Contract, the
party who is not in breach of that obligation;

"Insolvency Event", in relation to either of the parties, has occurred where:

€) any step which has a reasonable prospect of success is taken by any person with
a view to its administration under Part Il of the Insolvency Act 1986;

(b) it stops or suspends or threatens to stop or suspend payment of all or a material
part of its debts, or is unable to pay its debts, or is deemed unable to pay its debts
under section 123(1) or (2) of the Insolvency Act 1986, except that in the
interpretation of this paragraph:

0] section 123(1)(a) of the Insolvency Act 1986 shall have effect as if for
"£750" there were substituted "£100,000" or such higher figure as the
parties may agree in writing from time to time; and

(i) it shall not be deemed to be unable to pay its debts for the purposes of this
paragraph if any such demand as is mentioned in section 123(1)(a) of the
Insolvency Act 1986 is satisfied before the expiry of 21 days from such
demand;

(©) its directors make any proposal under section 1 of the Insolvency Act 1986, or it
makes any agreement for the deferral, rescheduling or other readjustment (or
makes a general assignment or an arrangement or composition with or for the



benefit of the relevant creditors) of all or a material part of its debts, or a moratorium
is agreed or declared in respect of or affecting all or a material part of its debts;

(d) any step is taken to enforce security over or a distress, execution or other similar
process is levied or sued out against the whole or a substantial part of its assets or
undertaking, including the appointment of a receiver, administrator, administrative
receiver, manager or similar person to enforce that security;

(e) any step is taken by any person with a view to its winding up or any person presents
a winding-up petition which is not dismissed within 14 days, or it ceases or
threatens to cease to carry on all or a material part of its business, except for the
purpose of and followed by a reconstruction, amalgamation, reorganisation,
merger or consolidation on terms approved by the other party before that step is
taken (which approval shall not be unreasonably withheld or delayed); or

Q) any event occurs which, under the law of any relevant jurisdiction, has an
analogous or equivalent effect to any of the events listed above,

unless:

0) in any case, a railway administration order (or application for such order)
has been made or such order (or application) is made within 14 days after
the occurrence of such step, event, proposal or action (as the case may
be) in relation to the party in question under section 60, 61 or 62 of the Act
(as modified by section 19 of the Channel Tunnel Rail Link Act 1996) and
for so long as any such order (or application) remains in force or pending;
or

(i) in the case of paragraphs (a), (d) and (e), the relevant petition, proceeding
or other step is being actively contested in good faith by that party with
timely recourse to all appropriate measures and procedures;

"Legal Requirement" has the meaning given to it in Part A of the HS1 Network Code;

"Liability" means any liability, whether pursuant to a claim for contribution or under statute,
tort (including but not limited to liability for negligence), contract or otherwise (save that any
exclusions or limitations of liability shall not apply in respect of fraud), and "liable" shall be
construed accordingly;

"Liability Cap" means, in respect of each Relevant Year, the greater of:

€) the Aggregate DI Costs in respect of that Relevant Year; and
(b) £1,000,000 (Indexed);

"Longstop Date" means the date falling one week after the date of the Contract;

"Main Routes" means the routes specified as such in Schedule 2 to the Contract and which
are not the Diversionary Routes;

"Network Statement" means the network statement published by HS1 Ltd in accordance
with regulation 11 of the Railways Regulations;

"NR(HS)" means Network Rail (High Speed) Limited, a company incorporated under the
laws of England and Wales (company number 04434562) and whose registered address is

"NRIL" means Network Rail Infrastructure Limited, a company incorporated under the laws
of England and Wales (company number 02904587) and whose registered address is



"NR Network" has the meaning ascribed to it in Part A of the HS1 Network Code;
"Operational Disruption" has the meaning given to it in Part H of the HS1 Network Code;

"Operator" means NR(HS) or such successor operator of HS1 appointed by HS1 Ltd from
time to time;

"ORR" or "Office of Rail Regulation" has the meaning ascribed to it in Part A of the HS1
Network Code;

"Performance Data Accuracy Code" means the HS1 Performance Data Accuracy Code;

"Period" means each consecutive period of 28 days during the term of the Contract
commencing at 0000 hours on 1 April in each year, provided that the length of the first and
last such Period in any year may be varied by up to 14 days on reasonable prior notice from
HS1 Ltd to the Train Operator;

"Periodic Review" means the periodic review that is to be carried out by the ORR in
accordance with the Concession Agreement;

"Permitted Transferee" means:

€) if the Concession Agreement is terminated, any undertaking which replaces HS1 Ltd
as the concessionaire of HS1;

(b) any nominated undertaker of HS1 (other than HS1 Ltd) under section 34 of the CTRL
Act;

(© any lender, security or other trustee, bank, trust, fund or other financial institution or
entity with whom HS1 Ltd has at any time entered into any arrangement in
connection with the provision of finance to HS1 Ltd; and

(d) in relation to HS1 Ltd, any undertaking falling within the definition of "group
undertaking" in section 1161 of the Companies Act 2006;

"Previous Access Agreements" means any access agreements referred to in paragraph
6 of Schedule 1 to the Contract;

"Principal Change Date" has the meaning given to it in Part D of the HS1 Network Code;

"Public Holiday" means any Day other than Saturday or Sunday on which the banks in the
City of London are not open for business;

"Railway Code System" has the meaning ascribed to it in the HS1 Railway Systems Code;

"Railways Regulations" means the Railways Infrastructure (Access Management
) Regulations ;

"Recovery Time" means additional time incorporated in the First Working Timetable or
(where the Train Operator requests that the allowance is not incorporated in the First
Working Timetable and HS1 Ltd complies with that request) the Applicable Timetable to allow
a Train to regain time lost during an earlier part of its journey;

"Relevant Force Majeure Event" has the meaning ascribed to it in paragraph 5.1 of Section
5;

"Relevant Losses" means, in relation to:
(a) a breach of the Contract; or

(b) in the case of paragraph 1 of Section 5, any of the matters specified in paragraph
1.1 or paragraph 1.2 of Section 5 (each a "breach" for the purpose of this definition),



all costs, losses (including loss of profit and revenue), expenses, payments, damages,
liabilities, interest and the amounts by which rights or entittements to amounts have been
reduced, in each case incurred or occasioned as a result of or by such breach;

"Relevant Obligation" has the meaning ascribed to it in paragraph 5 of Section 5;

“Relevant Quarter” means each of the following periods:

€) the first three Periods in a Relevant Year;

(b) the three Periods comprising the fourth, fifth and sixth Periods in any Relevant Year;

(c) the three Periods comprising the seventh, eighth and ninth Periods in any Relevant
Year; and

(d) the final four Periods in any Relevant Year;

"Relevant Year" means a year commencing at 0000 hours on 1 April and ending at 2359
hours on the following 31 March or, in respect of the first Relevant Year, the period from the
Effective Date until 2359 hours on the following 31 March and, in respect of the last Relevant
Year, the period ending or on the expiry or termination of the Contract and beginning at 0000
hours on the immediately preceding 1 April;

"Routes" means the Main Routes and the Diversionary Routes;

"RPI" means the UK All Items Retail Prices Index as published by the United Kingdom Office
for National Statistics (January 1987 = 100) contained in the Monthly Digest of Statistics (or
contained in any official publication substituted therefor) or failing such publication, such
other index which replicates RPI as closely as possible (with the intention of putting HS1 Ltd
in no better nor worse position than it would have been had the index not ceased to be
published);

"Rule Book" means the HS1 Rule Book dated ;

"Safety Authorisation" has the meaning ascribed to it by regulation 2 of the Railways and
Other Guided Transport Systems (Safety) Regulations 2006;

"Safety Certificate" has the meaning ascribed to it by regulation 2 of the Railways and
Other Guided Transport Systems (Safety) Regulations 2006;

"Safety Obligations"” means all applicable obligations concerning health and safety
(including any duty of care arising at common law, and any obligation arising under statute,
statutory instrument or mandatory code of practice) in Great Britain;

"Scheduled" has the meaning ascribed to it in Part A of the HS1 Network Code;
"Secretary of State" means the Secretary of State for Transport;

"Services" means the Scheduled passenger railway services to be operated by the Train
Operator on HS1 pursuant to the permission to use the Routes granted under Section 3 and
in accordance with the rights provided in Schedule 5 to the Contract;

"Sectional Appendix" means the HS1 Sectional Appendix dated ;

"Specified Equipment" means, in relation to each of the Routes, the railway vehicles which
the Train Operator is entitled to use in the provision of Services on that Route as specified
in Schedule 5 to the Contract;

"Stable" means the parking or laying up of the Specified Equipment or such other railway
vehicles being necessary or reasonably required in connection with the provision of the
Services and "Stabling" shall be construed accordingly;

"St Pancras International” means London St Pancras International Station;
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1.2

"Stratford International” means Stratford International Station;

"Suspension Notice" means a notice in writing served by the relevant party on the other
party under paragraph 2 of Section 6;

"Systems Code" means the HS1 Railway Systems Code;
"Temple Mills Boundary" means the boundary of the Temple Mills Depot;

"Temple Mills Depot" means the light maintenance depot located at Temple Mills, north of
Stratford, London

"Termination Notice" means a notice in writing served by the relevant party on the other
party under paragraph 3 of Section 6;

"Terms" means these High Speed 1 Passenger Access Terms as may be amended from
time to time;

"Timetable Change Date" has the meaning ascribed to it in Part D of the HS1 Network
Code;

"Timetable Period" has the meaning ascribed to in Part D of the HS1 Network Code;
"Timetable Year" has the meaning ascribed to it in Part A of the HS1 Network Code;

"Track Access Agreement” means an agreement between HS1 Ltd and a Train Operator
setting out the rights and obligations of the parties in relation to the infrastructure capacity to
be allocated and the charges to be levied over a period of up to one Timetable Period;

"Track Charges" means the charges payable by or on behalf of the Train Operator to HS1
Ltd, as set out in or calculated under Part 2 of Section 7;

"Train" means each train, whether operated by the Train Operator or another train operator,
operating a scheduled service for the carriage of passengers or goods by railway, excluding
any and all trains making an Ancillary Movement ;

"Train Operator" means the relevant train operator who executes the Contract with HS1
Ltd;

"Train Operator Event of Default" has the meaning ascribed to it in paragraph 1.1 of
Section 6;

"Train Operator Variation" has the meaning ascribed to it in Part D of the HS1 Network
Code;

"Train Slot" means a train movement or a series of train movements, identified by arrival
and departure times at each of the start, intermediate (where appropriate) and end points of
each train movement;

"Value Added Tax" means value added tax as provided for in the Value Added Tax Act
1994, and any tax similar or equivalent to value added tax or any turnover tax replacing or
introduced in addition to them, and "VAT" shall be construed accordingly;

"Working Day" has the meaning ascribed to it in Part A of the HS1 Network Code; and
"Working Timetable" has the meaning ascribed to in Part A of the HS1 Network Code.
Interpretation

In the Contract, unless the context otherwise requires:

(@) the singular includes the plural and vice versa;

(b) any one gender includes the other;
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(©)

(d)

(e)

(f)

(@)

(h)

(i)

)

(k)

o

(m)

(n)

(0)

all headings are for convenience of reference only and shall not be used in the
construction of the Contract;

reference to an item of primary or secondary legislation is to that item as amended
or replaced from time to time;

reference to a contract, instrument or other document is to that contract, instrument
or other document as amended, novated, supplemented or replaced from time to
time;

reference to a party is to a party to the Contract, its successors and permitted
assigns;

reference to a recital, Clause or Schedule is to a recital, clause or schedule of or
to the Contract; reference to a Section is to a section of the Terms, reference in a
Schedule or Section to a Part of or an Appendix to a Schedule or Section is to a
part of or an appendix to the Schedule or Section in which the reference appears;
reference in a Part of a Schedule or Section to a paragraph is to a paragraph of
that part; reference to a Part of an appendix is to a part of the appendix in which
the reference appears; and reference in a schedule to a Table is a reference to the
table included in or annexed to that schedule;

where a word or expression is defined, cognate words and expressions shall be
construed accordingly;

references to the word "person” or "persons" or to words importing persons include
individuals, firms, corporations, government agencies, committees, departments,
authorities and other bodies incorporated or unincorporated, whether having
separate legal personality or not;

"otherwise" and words following "other" shall not be limited by any foregoing words
where a wider construction is possible;

the words "including" and "in particular" shall be construed as being by way of
illustration or emphasis and shall not limit or prejudice the generality of any
foregoing words;

words and expressions defined in the Channel Tunnel Rail Link Act 1996, the
Channel Tunnel Rail Link (Supplementary Provisions) Act 2008, the Railways Acts
1993 and 2005, the Railway Infrastructure (Access Management

) Regulations , the Railway (Licensing
of Railway Undertakings) Regulations 2005 and the Railways and Other Guided
Transport Systems (Safety) Regulations 2006 shall, unless otherwise defined in
the Contract, have the same meanings in the Contract;

any reference to the term "possession”, either by itself or as part of any composite
definition, shall be construed as a reference to a Restriction of Use as defined in
Section 4;

words and expressions defined in the HS1 Network Code shall, unless that word
or expression is defined in the Contract (excluding the HS1 Network Code), have
the same meanings in the Contract;

save as otherwise expressly stated in the Contract, where at any time any sum is
stated to be 'Indexed' then at such time, the said sum shall be multiplied by | where
| equals:

RPI; + RPIo

where:
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1.3

RPIl:  means the RPI published or determined with respect to February in Relevant
Year t-1; and

RPlo means the RPI published or determined with respect to February 2009
provided that where a value of RPI published or determined with respect to
any February is lower than the value of RPI published or determined with
respect to any previous February in or after 2009, RPI shall remain at the

higher value;
P) all sums payable under the Contract are expressed in Pounds Sterling; and
(@) all sums payable under the Contract exclude VAT (unless otherwise stated).

Indemnities

Indemnities provided for in the Contract are continuing indemnities in respect of the Relevant
Losses to which they apply, and hold the indemnified party harmless on an after tax basis.

13



SECTION 2 — DURATION

1.2

1.3

1.4

1.5

CONDITIONS PRECEDENT AND DURATION
Effective date

The provisions of the Contract, other than paragraph 1 of Section 3, shall take effect from
the signature of the Contract.

Conditions precedent to paragraph 1 of Section 3

Paragraph 1 of Section 3 shall take effect on the later of the Commencement Date and the
date on which the following conditions precedent have been satisfied in full:

(@) the Concession Agreement is still in force and effect and/or HS1 Ltd is the
nominated undertaker of HS1 under section 34 of the CTRL Act;

(b) the Train Operator is authorised to be the operator of trains for the provision of the
Services by either (i) a European licence and a statement of national regulatory
provisions granted by the ORR under the Railway (Licensing of Railway
Undertakings) Regulations 2005 or (ii) a licence granted under section 8 of the Act
unless it is exempt from the requirement to be so authorised under section 7 of the
Act;

(©) each of the Collateral Agreements is executed and delivered by all the parties to
each such agreement -and is unconditional in all respects (save only for the
fulfilment of any condition relating to the Contract becoming unconditional);

(d) the Train Operator is issued a Safety Certificate and the Operator is issued a Safety
Authorisation under the Railways and Other Guided Transport Systems (Safety)
Regulations 2006; and

(e) the provisions of the Contract, other than paragraph 1 of Section 3, have taken
effect in accordance with paragraph 1.1.

Obligations to satisfy conditions precedent

Each party shall use all reasonable endeavours to ensure that the following conditions
precedent are satisfied as soon as practicable and in any event not later than the Longstop
Date:

(a) in the case of HS1 Ltd, in so far as within its controls, the conditions precedent
contained in paragraphs 1.2(c) and 1.2(d); and

(b) in the case of the Train Operator, the condition precedent contained in paragraph
1.2(a) and, in so far as within its control, the conditions precedent contained in
paragraphs 1.2(c) and 1.2(d).

Consequences of non-fulfilment of conditions precedent to paragraph 1 of Section 3

If the conditions precedent set out in paragraph 1.2 have not been satisfied in full on or before
the Longstop Date:

€) the Contract shall lapse save for the obligations of confidence contained in
paragraph 1 of Section 9 which shall continue in force; and

(b) neither party shall have any liability to the other except in respect of any breach of
its obligations under the Contract.

Expiry
The Contract shall continue in force until the earliest of:

€) lapse under paragraph 1.4;

14



1.6

(b) the date specified in any Failure to Use Notice terminating all of the Services;
(c) termination under Section 6; and

(d) 0159 hours on the Expiry Date.

Previous Access Agreements

(@) Paragraph 1.6(b) shall have effect if any Previous Access Agreement is identified
in paragraph 6 of Schedule 1 to the Contract.

(b) On the Effective Date, the Previous Access Agreements shall terminate with
immediate effect. Such termination shall be without prejudice to accrued rights and
obligations under the Previous Access Agreements.

15



SECTION 3 — OPERATIONAL PROVISIONS

1.
11

1.2

1.3

1.4

PERMISSION TO USE

Permission to use the Routes

HS1 Ltd grants the Train Operator permission to use the Routes.
Meaning

References in the Contract to permission to use the Routes shall, except where the context
otherwise requires, be construed to mean permission:

(@) to use the track comprised in the Routes for the provision of the Services using the
Specified Equipment;

(b) to use the track comprised in HS1 in order to implement any plan established under
Part H of the HS1 Network Code;

(c) to make Ancillary Movements;

(d) to Stable, which shall be treated, for the purposes of Part D of the HS1 Network

Code, as the use of a Train Slot;

(e) for the Train Operator and- its Associates to enter upon that part of HS1 comprising
the Routes, with or without vehicles;

Q) for the Train Operator and- its Associates to bring things onto that part of HS1
comprising the Routes and keep them there; and

(9) for the Train Operator and- its Associates to use the track to stop at any station on
HS1 for which the Train Operator either has a station access agreement or is the
station facility owner;

and such permission is subject, in each case and in all respects to:
0] the HS1 Network Code;
(i) the Applicable Engineering Access Statement;
(i) the Applicable Timetable Planning Rules;
(iv) the Rule Book, including, the Sectional Appendix; and
(v) the HS1 Standards.
Permission under paragraphs 1.2(e) and 1.2(f)
In relation to the permissions specified in paragraphs 1.2(e) and 1.2(f):

(a) the Train Operator shall, and shall procure that its Associates shall, wherever
reasonably practicable, first obtain the consent of HS1 Ltd, which consent shall not
be unreasonably withheld or delayed;

(b) the Train Operator shall remove any vehicle or other thing so brought onto any part
of HS1 when reasonably directed to do so by HS1 Ltd; and

(c) whilst exercising any rights conferred by paragraphs 1.2(e) and 1.2(f), the Train
Operator shall, and shall procure that its Associates shall, comply with such
reasonable restrictions or instructions as HS1 Ltd shall specify.

Stabling

Without prejudice to HS1 Ltd's obligations, if any, under Schedule 5 to provide Stabling, HS1
Ltd shall use all reasonable endeavours to provide such Stabling facilities as are necessary
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2.2

3.2

3.3

or expedient for or in connection with the provision of the Services in accordance with the
Working Timetable.

STANDARD OF PERFORMANCE
General standard

Without prejudice to all other obligations of the parties under the Contract, each party shall,
in its dealings with the other for the purpose of, and in the course of performance of its
obligations under the Contract, act with due efficiency and economy and in a timely manner
with that degree of skill, diligence, prudence and foresight which should be exercised by a
skilled and experienced:

€) network owner and operator (in the case of HS1 Ltd); and
(b) train operator (in the case of the Train Operator).
Good faith

The parties to the Contract shall, in exercising their respective rights and complying with their
respective obligations under the Contract (including when conducting any discussions or
negotiations arising out of the application of any provisions of the Contract or exercising any
discretion under them), at all times act in good faith.

OPERATION AND MAINTENANCE OF TRAINS AND NETWORK
General
Without prejudice to the other provisions of the Contract:

(a) the Train Operator shall maintain and operate the Specified Equipment used on
HS1 in accordance with paragraph 2.1 with a view to permitting the provision of the
Services on the Routes in accordance with the Working Timetable and the making
of Ancillary Movements;

(b) HS1 Ltd shall maintain and operate HS1 in accordance with paragraph 2.1 with a
view to permitting the provision of the Services on the Routes using the Specified
Equipment in accordance with the Working Timetable and the making of Ancillary
Movements; and

(© the parties shall comply with the Systems Code and, where appropriate, shall use
the Railway Code Systems in their dealings with each other in connection with
matters provided in the Contract.

Trespass, vandalism and animals

Without prejudice to the other provisions of the Contract, each of the parties shall use all
reasonable endeavours (including participating in such consultation and joint action as is
reasonable in all the circumstances) to reduce:

(@) trespass;
(b) vandalism; and
(©) intrusions on to HS1 by animals,

in each case as may affect either the provision of the Services or the Routes.
Safety

In relation to Safety Obligations:
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3.4

4.2

(@)

(b)

the Train Operator shall comply with any reasonable request by HS1 Ltd in relation
to any aspect of the Train Operator's operations which affects or is likely to affect
the performance of HS1 Ltd's Safety Obligations; and

HS1 Ltd shall comply with any reasonable request by the Train Operator in relation
to any aspect of HS1 Ltd's operations which affects or is likely to affect the
performance of the Train Operator's Safety Obligations.

Provision of Information

@)

(b)

Without prejudice to paragraph 1 of Section 9 (Confidentiality) each of HS1 Ltd and
the Train Operator (the "Provider") shall provide the other (the "Recipient") with
such information as the Recipient may reasonably request, to the extent that:

0] such information is in the possession or control of the Provider; and

(i) the Recipient requires such information to exercise its rights or perform its
obligations under the Contract or for the safe and efficient operation of HS1
(in case of HS1 Ltd) or for the safe and efficient provision of Services (in
case of the Train Operator).

The Recipient shall bear the Provider's reasonable costs in complying with this
paragraph 3.4 save that information provided in connection with Section 4, Section
7 and Section 8 should be provided at no cost to the Recipient.

TRANSITION

Effect

Paragraph 4.2 and 4.3 shall have effect if a Previous Access Agreement is identified in
paragraph 6 of Schedule 1 to the Contract.

Corresponding Rights

@)

(b)

(©)

Any Access Proposal or Rolled Over Access Proposal made under any Previous
Access Agreement in relation to a Train Slot in respect of which there is a
Corresponding Right shall:

0] cease to have effect under the Previous Access Agreement as from the
Effective Date; and

(ii) be deemed to have effect under the Contract as from the Effective Date.

Any Train Slot which is the subject of an Access Proposal or a Rolled Over Access
Proposal referred to in paragraph 4.2(a) shall for all purposes be treated as if it had
been established in and under the Contract and not such Previous Access
Agreement.

Any consultations undertaken, notices served, matters referred to dispute
resolution, agreements reached or determinations made which:

0] were made in accordance with and under the Previous Access Agreement
in relation to the Engineering Access Statement or the Timetable Planning
Rules, Vehicle Change, Network Change or train regulation; and

(i) relate to a right under the Previous Access Agreement which is the subject
of a Corresponding Right,

shall:

(A) cease to have effect under the Previous Access Agreement as from the
Effective Date; and
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4.3

(B) be deemed to have effect under the Contract as from the Effective Date.
Definitions
In this paragraph 4:

"Corresponding Right" means any right of a party under a Previous Access Agreement
which:

(@) relates to the permission of the Train Operator to use the Routes; and

(b) relates to a period after the Effective Date.
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SECTION 4 — COMPENSATION FOR RESTRICTIONS OF USE

DEFINITIONS

Defined terms

In this Section 4, unless the context otherwise requires, the following expressions shall have

the following meanings:

"Competent Authority

Restriction of Use"

"Competent Authority

Rate"

"Corresponding Day"

"Corresponding
Timetable"

Day

means

a Restriction of Use (other than one which

constitutes an Extended Disruption under and for the
purposes of Condition H7 of Part H of the HS1 Network

Code):
(a)

(b)

as a result of any Change of Law or any Direction of
any Competent Authority other than ORR; or

pursuant to an agreement between HS1 Ltd and any
Competent Authority, to the extent only that the
Restriction of Use could otherwise have been
required pursuant to a Direction of that Competent
Authority;

means the amount payable by HS1 Ltd to the Train Operator

means,

(a)

(b)

(©)

means,

in respect of a Competent Authority Restriction of
Use as calculated in accordance with paragraph 7;

in respect of any Day (the "First Day"):

a Day which is contained in the same Timetable
Period as the First Day and on which the Services
scheduled in the First Working Timetable applicable
to that Timetable Period are the same as would have
been scheduled on the First Day but for Restrictions
of Use reflected in the First Working Timetable for
the First Day; or

if no Day is found under paragraph (a), then a Day
during the equivalent Timetable Period for that time
of year in the year immediately preceding the
Timetable Period which includes the First Day and
on which the Services scheduled in the First
Working Timetable applicable to that Timetable
Period are the same as would have been scheduled
on the First Day but for Restrictions of Use reflected
in the First Working Timetable for the First Day; or

if no Day is found under paragraph (a) or (b) above,
such other Day as the parties may agree or as may
be determined in accordance with paragraph 6;

in relation to a Corresponding Day, the First Working

Timetable applicable to the relevant Timetable Period or
such other timetable as may be agreed between the parties
or otherwise determined in accordance with paragraph 6;
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"Direct Costs"

"HS1 Restriction of
Use"

"Operator Restriction of
Use"

"Part G Restriction of
Use"

"Possessions
Allowance"

"Recovery Allowance"

"Relevant Costs"

means the aggregate demonstrable amount of:

€)) bus and taxi hire costs;

(b) publicity costs;

(c) train planning and diagramming costs; and

(d) other costs directly related to the organisation and
management of the Train Operator's response to a
Restriction of Use,

reasonably incurred by the Train Operator as a result of a
Restriction of Use, adjusted by:

0] adding any increase in costs which results from
increases in train mileage; and

(i) deducting any decrease in costs which results from
decreases in train mileage;

but only to the extent that the Train Operator has used
reasonable endeavours to mitigate such costs and excluding
any loss of profit, loss of revenue and consequential losses;

means any Restriction of Use other than an Operator
Restriction of Use or a Competent Authority Restriction of
Use,;

means a Restriction of Use of the type referred to in
paragraph 2.3;

means a HS1 Restriction of Use to implement a Network
Change;

means:

(a) 12 x 8 hours Saturday to Sunday planned disruptive
possessions in a Timetable Year on the route
between St Pancras International and Temple Mills
Boundary (provided that if there is a demand for
paths on the North London Line this requirement will
increase to 20 x 8 hours planned disruptive
possessions in a Timetable Year on the route
between St Pancras International and Temple Mills
Boundary);

(b) one overnight double line possession of 12 hours
per Timetable Year; and

(©) two double line possessions of up to 20 minutes per
day on Saturdays and Sundays;

means an allowance for the Recovery Time;

means, in respect of any Competent Authority Restriction of
Use, all costs, expenses and losses (including loss of profit,
loss of revenue and consequential losses) incurred by HS1
Ltd and/or any train operator using HS1(including the Train
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1.2

1.3

2.2

Operator) as a consequence of the taking of that Competent
Authority Restriction of Use (but without double counting);

"Restriction of Use" means, in respect of any Day, any restriction of use of all or
any part of the Routes (other than one caused by a Recovery
Allowance which was contained in the Applicable Timetable
Planning Rules relevant to that Day notified to each
Timetable Participant on or before D-22) which results in:

€) a difference between the Applicable Timetable on
that Day as compared with the First Working
Timetable in respect of that Day; and/or

(b) a difference between the First Working Timetable
applicable to that Day as compared with the
Corresponding Day Timetable in respect of the
Corresponding Day;

"Restriction of Use means a Day on which a HS1 Restriction of Use is taken or

Day" deemed to be taken; and

"Week" means a period commencing at 00:00:00 hours on any
Saturday and ending at 23:59:59 hours on the next following
Friday.

Interpretation

A Restriction of Use shall be deemed to be taken if and to the extent it results in any
difference between timetables of the type referred to in the definition of "Restriction of Use".
For these purposes, a difference between timetables shall be deemed to be due to a
Restriction of Use where the difference was initially the direct result of the Restriction of Use
being notified, whether or not the Restriction of Use was subsequently cancelled in whole or
in part.

Suspension Notices

Wherever a Suspension Notice is in force, the effects of that Suspension Notice shall be the
subject of Section 6 and not of this Section 4. A Restriction of Use shall only be treated as a
Restriction of Use to the extent that it involves a Restriction of Use of all or any part of the
Routes which is not covered by the restriction under that Suspension Notice.
APPLICATION OF THIS PART

Entry into effect

This Section 4 shall apply in respect of Restrictions of Use.

Applicable Engineering Access Statement and the HS1 Network Code

The provisions of this Section 4 shall be without prejudice to:

(@) HS1 Ltd's right to take Restrictions of Use under or pursuant to the Applicable
Engineering Access Statement;

(b) the establishment of any amended Working Timetable under Part H of the HS1
Network Code; and

(©) any rights pursuant to the HS1 Network Code that the Train Operator may have to
challenge any decision of HS1 Ltd.
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2.3

2.4

2.5

4.2

Operator Restriction of Use

HS1 Ltd shall not be obliged to make any payments to the Train Operator for any one or
more Restrictions of Use to the extent:

(@) required as a result of any damage to HS1 or Environmental Damage which in
each case:

0] arises wholly or mainly from the operations of the Train Operator or its
failure to comply with its obligations under the Contract; and

(ii) HS1 Ltd demonstrates, is in excess of fair wear and tear arising from use
of HS1 by the Train Operator; or

(b) requested by the Train Operator (other than for the purposes of inspection,
maintenance, renewal or repair of HS1);

(©) required in connection with a Network Change proposed by the Train Operator
under Condition G3; or

(d) that the Restriction of Use is within the Possessions Allowance.
HS1 Ltd payments

Subject to paragraph 2.3, HS1 Ltd shall make payments to the Train Operator (in accordance
with the procedure in paragraph 8) in respect of Restrictions of Use calculated on the
following basis:

(a) for each HS1 Restriction of Use, in accordance with paragraph 3; and
(b) for each Competent Authority Restriction of Use, in accordance with paragraph 7.
Part G Restriction of Use

A Part G Restriction of Use shall be subject to compensation in accordance with both this
Section 4 and Part G of the HS1 Network Code. The application of this Section 4 shall be
without prejudice to the application of Part G, save that in calculating the compensation to
be paid to the Train Operator under Part G for the implementation of the relevant Network
Change, any payment made or to be made by HS1 Ltd to the Train Operator under this
Section 4 in respect of the Part G Restriction of Use shall be taken into account for the
purposes of Condition G2.3 as a benefit to be obtained by the Train Operator as a result of
the relevant Network Change and accordingly be deducted from (and thereby reduce) the
amount of compensation otherwise payable by HS1 Ltd to the Train Operator under Part G
in respect of that Part G Restriction of Use.

COMPENSATION FOR HS1 RESTRICTIONS OF USE

Subject to paragraph 9, HS1 Ltd shall, in respect of each HS1 Restriction of Use, pay to the
Train Operator the Direct Costs incurred by the Train Operator as a consequence of such
HS1 Restriction of Use.

ASSET MAINTENANCE PLAN

HS1 Ltd shall provide a copy of the Asset Maintenance Plan to the Train Operator within 10
Working Days of the Effective Date and shall provide copies of any material changes
proposed to the Asset Maintenance Plan to the Train Operator, identifying where these may
result in requirements for Restrictions of Use outside the Possessions Allowance.

The Train Operator shall be entitled to review and comment on the Asset Maintenance Plan
and on any proposed material changes to the Asset Maintenance Plan submitted by HS1
Ltd. HS1 Ltd shall give reasonable consideration to any such comments, in particular where
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7.2

7.3

they relate to possible requirements for a Restriction of Use outside the Possessions
Allowance and shall notify the Train Operator of its response to such comments as soon as
reasonably practicable.

SECTION 8 APPLICATION

If and to the extent that a HS1 Restriction of Use is not reflected in the Applicable Timetable
for the Restriction of Use Day, the amount of compensation (if any) shall be calculated in
accordance with Section 8 (to the exclusion of any compensation under Section 4).

RESTRICTION OF USE DAY AND CORRESPONDING DAY

€) If, for the purpose of identifying a Corresponding Day, no Day is found under
paragraph (a) or (b) of the definition "Corresponding Day" and the parties have
failed to reach agreement on the Corresponding Day by the date falling 8 Weeks
before the relevant Timetable Change Date then either party may require that the
identification of the Corresponding Day be resolved by submission to the Disputes
Resolution Procedure.

(b) The relevant Forum's remit shall be that it shall:
0] reach a decision which is fair and reasonable; and
(ii) identify the Day in either any version of the Working Timetable or any First

Working Timetable notified to the Train Operator on or before D-22 in either
case which has been produced in accordance with the HS1 Network Code
as at the Restriction of Use Day and which most closely reflects the
Services which would have been scheduled on the First Day (as that term
is used in the definition of Corresponding Day) but for Restrictions of Use
reflected in the First Working Timetable for the First Day.

COMPETENT AUTHORITY RATE
Calculations
The Competent Authority Rate shall be calculated as follows:

(a) where any compensation paid to HS1 Ltd in relation to a Competent Authority
Restriction of Use is sufficient to cover the Relevant Costs of all train operators
using HS1and of HS1 Ltd, the Relevant Costs of the Train Operator in relation to
the Competent Authority Restriction of Use; and

(b) where such compensation is not so sufficient, such proportion of that compensation
as the Train Operator's Relevant Costs bears to the sum of HS1 Ltd's Relevant
Costs and the Relevant Costs of all train operators using HS1in respect of that
Competent Authority Restriction of Use.

Negotiation of compensation with Competent Authority

HS1 Ltd shall use all reasonable endeavours to negotiate with the relevant Competent
Authority a level of compensation in respect of the Competent Authority Restriction of Use
which is sufficient to ensure that the Train Operator receives compensation for all of its
Relevant Costs. HS1 Ltd shall from time to time consult with the Train Operator and keep
the Train Operator informed in reasonable detail of the progress of such negotiations.

Notification of Train Operator's Relevant Costs

(@) Within 28 days of the end of each Period in which a Competent Authority
Restriction of Use is taken, the Train Operator shall supply to HS1 Ltd:
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7.4

7.5

(b)

(©)

0] details of its Relevant Costs; and

(i) reasonable details of any of its Relevant Costs which are not fully
determined.

Save to the extent that the Train Operator supplies details of its Relevant Costs
under paragraph 7.3(a), such costs shall not be regarded as Relevant Costs.

Within 10 days of determination of any Relevant Costs which are supplied under
paragraph 7.3(a)(ii) as not fully determined, the Train Operator shall serve a
supplemental notice on HS1 Ltd, including final details of such Relevant Costs.

Notification of HS1 Ltd's Relevant Costs

@)

(b)

(©)

Within 28 days of receipt of information under paragraph 7.3(a), HS1 Ltd shall
supply to the Train Operator:

() details of its Relevant Costs; and
(i) reasonable details of any of its Relevant Costs which are not fully
determined.

Save to the extent that HS1 Ltd supplies details of its Relevant Costs under
paragraph 7.4(a), such costs shall not be regarded as Relevant Costs.

Within 10 days of determination of any Relevant Costs details of which are supplied
under paragraph 7.4(a)(ii) as not fully determined, HS1 Ltd shall serve a
supplemental notice on the Train Operator, including final details of such Relevant
Costs.

Compensation received by HS1 Ltd

HS1 Ltd shall inform the Train Operator of compensation received in respect of each
Competent Authority Restriction of Use within 7 days of receipt of the compensation. HS1
Ltd shall pay the compensation into a segregated account and retain it in such an account
until distributed in accordance with paragraph 8.

PAYMENT PROCEDURES

HS1 Restrictions of Use

(a)

(b)

(©

Within 10 Working Days after the end of each Period, HS1 Ltd shall provide to the
Train Operator a statement ("Possessions Statement") showing:

0] all HS1 Restrictions of Use taken during that Period; and
(i) all Competent Authority Restrictions of Use taken during that Period,

in sufficient detail to enable the Train Operator to make an informed assessment
thereof.

Within 20 Working Days of the receipt of the Possessions Statement, the Train
Operator shall notify HS1 Ltd of any compensation payable to the Train Operator
by HS1 Ltd in respect of the HS1 Restrictions of Use identified in the Possessions
Statement together with the details of the full amount of Direct Costs incurred by
the Train Operator in respect of such Restrictions of Use.

The aggregate liabilities of HS1 Ltd and the Train Operator, in respect of any and
all compensation for which either is liable to the other under this Section 4 in
respect of each Period shall, to the extent that such compensation is not under
dispute, be set off against each other and the balance (if any) shall be payable by
HS1 Ltd or the Train Operator, as the case may be, within 20 Working Days after
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8.2

8.3

8.4

the receipt by HS1 Ltd of the Train Operator's notice in accordance with paragraph
8.1(b).

Competent Authority Restrictions of Use

(@)

(b)

(©

Disputes

Where all Relevant Costs have been finally determined under paragraph 7 in
respect of a Competent Authority Restriction of Use for which compensation has
been received by HS1 Ltd, HS1 Ltd shall:

() forward to the Train Operator a calculation of such sums as are due to the
Train Operator in respect of that Restriction of Use; and

(i) pay to the Train Operator any compensation due in accordance with
paragraph 7 in respect of that Restriction of Use:

(A) plus any interest accrued and calculated in accordance with
paragraph 3.2 of Part 4 of Section 7; and

(B) less any interim payments already made in respect of that
Restriction of Use under paragraph 8.2(c),

within 20 Working Days after receipt of such compensation or 20 Working Days
after final determination of all Relevant Costs, whichever is the later.

Where HS1 Ltd has received compensation in respect of a Competent Authority
Restriction of Use for which the Relevant Costs have not been fully determined
within 20 Working Days of receipt of the compensation, HS1 Ltd shall within 20
Working Days of receipt of the compensation forward to the Train Operator a
statement of:

0] all Relevant Costs which have been fully determined;

(i) all Relevant Costs of which HS1 Ltd is aware and which have not been
fully determined,;

(i) interim payments already made under paragraph 8.2(c) in respect of that
Competent Authority Restriction of Use; and

(iv) its proposals for making an interim payment in respect of that
compensation.

Within 20 Working Days after serving the statement under paragraph 8.2(b), HS1
Ltd shall make an interim payment to the Train Operator in accordance with its
proposals.

Within 10 Working Days of receipt of a statement under paragraphs 7.3, 7.4, 8.1 or 8.2, the
relevant party shall notify the other party of any aspects of the statement which it disputes,
giving reasons for any dispute. Save to the extent that disputes are so notified, the relevant
party shall be deemed to have agreed the contents of the statement.

Dispute resolution

The procedure for resolving disputes notified under paragraph 8.3 shall be as follows:

@)

(b)

within 5 Working Days of service of any notice under paragraph 8.3, the parties
shall meet to discuss the disputed aspects of the statement with a view to resolving
all disputes in good faith;

if, within 5 Working Days of that meeting (the "first meeting"), the parties are for
any reason still unable to agree the disputed aspects of the statement, each party
shall promptly (and in any event within 5 Working Days) prepare a written summary
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8.5

(©)

(d)

of the disputed aspects of the statement and the reasons for each such dispute
and shall submit the summaries to the senior officer of each party;

within 20 Working Days of the first meeting, the senior officers shall meet with a
view to resolving all disputes; and

if no resolution results within 10 Working Days of that meeting, either party may
require that the matter be resolved by the submission to the Dispute Resolutions
Procedure.

Payments in the event of a dispute

Where any amount under paragraphs 8.1 or 8.2 is in dispute:

@)

(b)

(©)

the undisputed amount shall be paid in accordance with paragraphs 8.1 or 8.2 as
the case may be;

the disputed amount shall be paid within 20 Working Days after the dispute is
resolved or determined to the extent that the amount in dispute is adjudged or
resolved to be payable; and

the disputed amount shall carry interest (incurred daily and compounded monthly)
at the Default Interest Rate from the date on which such amount would but for such
dispute have been due to be paid until the date of payment.

CAP ON COMPENSATION

The compensation payable by HS1 Ltd to the Train Operator in respect of any Restriction of
Use (excluding any Competent Authority Restriction of Use or any Part G Restriction of Use)
in any Relevant Year shall not exceed 1.0 % of the Aggregate IRC/OMRC in respect of that
Relevant Year.
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SECTION 5 - LIABILITY

1.2

2.2

LIABILITY
Train Operator indemnity

Subject to paragraph 2 and the other provisions of the Contract, the Train Operator shall
indemnify HS1 Ltd against all Relevant Losses resulting from:

(@) a failure by the Train Operator to comply with its Safety Obligations;

(b) any Environmental Damage arising directly from the acts or omissions of the Train
Operator or the proper taking by HS1 Ltd under Part E of the HS1 Network Code
of any steps to prevent, mitigate or remedy an Environmental Condition which
exists as a direct result of the acts or omissions of the Train Operator;

(©) any damage to HS1 arising directly from the Train Operator's wilful default,
negligence -or failure to comply with its obligations under the Contract; and

(d) a breach by the Train Operator of the Contract.
HS1 Ltd indemnity

Subject to paragraph 2 and the other provisions of the Contract, HS1 Ltd shall indemnify the
Train Operator against all Relevant Losses resulting from:

@ a failure by HS1 Ltd to comply with its Safety Obligations;

(b) any Environmental Damage to HS1larising directly from any acts or omissions of
HS1 Ltd;

(©) any damage to the Specified Equipment or other vehicles or things brought onto

HS1 in accordance with the permission to use granted by the Contract arising
directly from HS1 Ltd's wilful default, negligence or failure to comply with its
obligations under the Contract; and

(d) a breach by HS1 Ltd of the Contract.

RESTRICTIONS ON CLAIMS
Notification and mitigation
A party wishing to claim under any indemnity provided for in the Contract:

(a) shall notify the other party of the relevant circumstances giving rise to that claim as
soon as reasonably practicable after first becoming aware of those circumstances
(and in any event within 365 days of first becoming so aware); and

(b) where practicable given the circumstances, consult with the other party as to the
ways in which the circumstances giving rise to that claim and any damage, losses,
claims, proceedings, demands, liabilities, costs, damages, orders or out of pocket
expenses connected with that claim may be prevented, defended, mitigated or
restricted and shall take all reasonable steps to prevent, mitigate, defend and
restrict any and all of the same and any Relevant Losses connected with that claim;
but

(©) shall not be required to exercise any specific remedy available to it under the
Contract.

Restrictions on claims by HS1 Ltd

Any claim by HS1 Ltd against the Train Operator for indemnity for Relevant Losses:
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2.3

24

(@) shall exclude any Relevant Losses to the extent that they result from a cancellation
of or a delay in commencement to a Restriction of Use save where such delay or
cancellation is attributable to the Train Operator;

(b) shall exclude payments to any person (other than the Train Operator) under or in
accordance with the provisions of any access agreement with such person other
than any such payments which are for obligations to compensate for damage to
property, and so that any claim for indemnity under the Contract for such payments
for damage to property, in relation to any incident, shall be limited to the maximum
amount for which the Train Operator would be liable for such damage in
accordance with the CTRL Claims Allocation and Handling Agreement; and

(c) shall:

0] include Relevant Losses only to the extent that these constitute amounts
which HS1 Ltd would not have incurred as network owner and operator but
for the relevant breach; and

(ii) give credit for any savings to HS1 Ltd which result or are likely to result

from the incurring of such amounts.

Restrictions on claims by the Train Operator

@ Any claim by the Train Operator against HS1 Ltd for indemnity for Relevant Losses:
() shall exclude any Relevant Losses to the extent that they result from delays
to or cancellations of trains; and
(i) shall:
(A) include Relevant Losses only to the extent that these constitute

amounts which the Train Operator would not have incurred as train
operator but for the relevant breach; and

(B) give credit for any savings to the Train Operator which result or are
likely to result from the incurring of such amounts.
(b) The rights set out in Sections 4 and 8 and Part G of the HS1 Network Code

represent the Train Operator's sole entitlement to any compensation in respect of
any damage, losses, claims, proceedings, demands, liabilities, costs, damages,
orders and out-of-pocket expenses arising from or caused by any restriction of use
of all or any part of the Routes or any delay, or cancellations to trains (together
"Losses"). The Train Operator undertakes to HS1 Ltd not to seek to recover any
Losses by making any claim or commencing any action or proceedings whatsoever
against or otherwise seeking payment in respect of any Losses from the Operator
or HS1 Ltd otherwise than pursuant to Sections 4 and 8 or Part G of the HS1
Network Code.

Restriction on claims by both parties

Any claim for indemnity for Relevant Losses shall exclude Relevant Losses which:

€) do not arise naturally from the breach; and

(b) were not, or may not reasonably be supposed to have been, within the
contemplation of the parties:
0] at the time of the making of the Contract; or
(i) where the breach relates to a modification or amendment to the Contract,

at the time of the making of such modification or amendment,
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as the probable result of the breach.

CTRL Claims Allocation and Handling Agreement

(@)

(b)

(©)

Clauses 15 and 16 of the CTRL Claims Allocation and Handling Agreement provide
that claims between parties to it are limited to specified amounts unless the parties
expressly contract otherwise.

Except as otherwise expressly provided in the Contract, Clauses 15 and 16 of the
CTRL Claims Allocation and Handling Agreement shall not apply as between the
parties to the Contract if and to the extent that the giving of any right or remedy as
provided for under the Contract would be prevented or restricted by Clauses 15
and 16 of the CTRL Claims Allocation and Handling Agreement.

Nothing in the Contract shall affect the application as between the parties of the
provisions of the CTRL Claims Allocation and Handling Agreement which relate to
liability for small claims equal to or below the Threshold (as defined in that
agreement).

LIMITATION ON LIABILITY

This paragraph 3 shall have effect so as to limit the liability of the parties to one another, but:

(a) does not limit any liability arising under Sections 4, 7 or 8;

(b) shall not apply to the extent that a Party is insured in respect of the Relevant Loss
and such Relevant Loss is recoverable from such insurance;

(©) in relation to a failure to perform an obligation under the HS1 Network Code, only
to the extent (including as to time and conditions) that the HS1 Network Code so
provides; and

(d) subject to paragraph 5.3(c) of Section 9.

Application

The limitations on liability contained in paragraphs 3.3 to 3.9 apply in the circumstances set
out in paragraph 3.1.

Limitation on HS1 Ltd's liability

In relation to any claim in respect of any Liability made by the Train Operator:

(a)

(b)

HS1 Ltd shall not be liable to make payments in relation to such claims which are
admitted in writing or finally determined in any Relevant Year to the extent that its
liability for such claims exceeds the Liability Cap for such Relevant Year; and

to the extent that its liability for such claims exceeds the Liability Cap for such
Relevant Year, any claim for payment of a sum which exceeds such Liability Cap
shall be extinguished and HS1 Ltd shall have no further liability for it.

Limitation on Train Operator's liability

In relation to any claim in respect of any Liability made by HS1 Ltd:

(@)

(b)

the Train Operator shall not be liable to make payments in relation to such claims
which are admitted in writing or finally determined in any Relevant Year to the
extent that its liability for such claims exceeds the Liability Cap for such Relevant
Year; and

to the extent its liability for such claims exceeds the Liability Cap for such Relevant
Year, any claim for payment of a sum which exceeds such Liability Cap shall be
extinguished and the Train Operator shall have no further liability for it.
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Disapplication of limitation
To the extent that any Relevant Losses:
(@) result from a conscious and intentional breach by a party; or

(b) are in respect of obligations to compensate any person for liability for death or
personal injury, whether resulting from the negligence of a party or the negligence
of any of its officers, employees or agents or from a failure by a party to comply
with its Safety Obligations,

such Relevant Losses:
() shall not be subject to the limitation of liability in this Section 5; and

(ii) shall not be taken into account when calculating the amount of Relevant
Losses in respect of claims admitted or finally determined in a Relevant
Year for the purposes of the limitations of liability in this Section 5.

Exclusion of legal and other costs

The limits on the parties' liabilities provided for in paragraph 3 shall not apply to costs incurred
in recovering any amount under a relevant claim, including legal, arbitral and other
professional fees and expenses.

Exclusion of certain Relevant Losses

A party shall have no claim for Relevant Losses to the extent that such Relevant Losses
result from its own negligence or breach of the Contract.

Continuing breaches

Nothing in this Section 5 shall prevent a party making a new claim in respect of a continuing
breach of contract which:

€)) is a continuing breach of contract which continues for more than 12 months; or

(b) is a continuing breach of contract which continues beyond a period within which it
might reasonably be expected to have been remedied,

but any such new claim shall not include any sum which was the subject matter of a previous
claim and was extinguished by virtue of paragraph 3.3(b) or 3.4(b).

Final determination of claims

For the purpose of this Section 5, a determination of a claim for Relevant Losses by a Court
or other tribunal shall be treated as final when there is no further right of appeal or review
from such determination or in respect of which any right of appeal or review has been lost,
whether by expiry of time or otherwise.

Notification of Aggregate IRC/OMRC & Aggregate DI Costs

As soon as reasonably practicable in advance of each Relevant Year, HS1 Ltd shall notify
the Train Operator of the Aggregate IRC/OMRC and the Aggregate DI Costs for
that Relevant Year.

INSURANCE

Insurance Cover

(@) The Train Operator shall, at its own cost, take out and maintain in force, or procure
the taking out and maintenance in force of the following insurance:

0) if the Train Operator is authorised to be the operator of trains for the
provision of the Services by either (i) a European licence and a statement
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of national regulatory provisions granted by the ORR under the Railway
(Licensing of Railway Undertakings) Regulations 2005, or (ii) a licence
granted under section 8 of the Act, such insurances as are required by the
terms and conditions of such licence;

(ii) if, under section 7 of the Act, the Train Operator is exempt from the
requirement to be authorised by a licence to be the operator of trains for
the provision of the Services, such insurances as are required by the terms
and conditions of a licence granted under section 8 of the Act, as if the
Train Operator is required to be so authorised by a licence granted under
section 8 of the Act to be the operator of trains for the provision of the
Services.

If requested by HS1 Ltd, the Train Operator shall provide suitable evidence to HS1 Ltd to
demonstrate that such insurance policy or insurance policies are in full force and effect.

HS1 Ltd Insurance

HS1 Ltd shall effect and maintain such insurances as it is required to take out and maintain
under the terms and conditions of the Concession Agreement. If requested by the Train
Operator, HS1 Ltd shall provide suitable evidence to the Train Operator to demonstrate that
such insurance policy or insurance policies are in full force and effect.

FORCE MAJEURE EVENTS
Meaning of Force Majeure Event
In this paragraph 5:

"Affected Party" means, in relation to a Force Majeure Event, the party claiming relief under
this paragraph 5 by virtue of that Force Majeure Event, and "Non-affected Party" shall be
construed accordingly;

"Force Majeure Event" means any of the following events (and any circumstance arising
as a direct consequence of any of the following events):

€)) an act of the public enemy or terrorists or war (declared or undeclared), threat of
war, revolution, riot, insurrection, civil commotion, demonstration or sabotage;

(b) acts of vandalism or accidental damage or destruction of machinery, equipment,
track or other infrastructure;

(©) natural disasters or phenomena, including extreme weather or environmental
conditions (such as lightning, earthquake, hurricane, storm, fire, flood, drought or
accumulation of snow or ice);

(d) nuclear, chemical or biological contamination;

(e) pressure waves caused by devices travelling at supersonic speeds;

0] discovery of fossils, antiquities or unexploded bombs; and

(9) strike or other industrial action which is a single circumstance and which also is a

strike or industrial action in sectors of the economy other than the railway industry;

"Force Majeure Notice" means a notice given or to be given by the Affected Party to the
other party stating that a Force Majeure Event has occurred;

"Force Majeure Report" means a report given or to be given by the Affected Party to the
other party following the giving of a Force Majeure Notice;
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"Relevant Force Majeure Event" means a Force Majeure Event in relation to which an
Affected Party is claiming relief under this paragraph 5; and

"Relevant Obligation" means an obligation under the Contract in respect of which a Force
Majeure Event has occurred and the Affected Party has claimed relief under this paragraph
5.

Nature and extent of relief for Force Majeure
Force Majeure relief under this paragraph 5:
€) extinguishes:

() the obligation of the Affected Party to perform a Relevant Obligation to the
extent that it is prevented from doing so by reason of the Relevant Force
Majeure Event; and

(i) the obligation of the Affected Party to indemnify the other party under
paragraph 1.1(d) or 1.2(d), as appropriate, in respect of Relevant Losses
sustained as a result of the failure of the Affected Party to perform a
Relevant Obligation; but

(b) is not available in respect of:
0] any obligation to pay money under Sections 4, 7 and 8; or
(i) any other obligation to do or refrain from doing any other thing provided for

in the Contract; and

(©) is only available in relation to a failure to perform an obligation under the HS1
Network Code to the extent (including as to time and conditions) that the HS1
Network Code so provides.

Entitlement to Force Majeure relief
An Affected Party is entitled to Force Majeure relief if and to the extent that:

€) performance of the Relevant Obligation has been prevented or materially impeded
by reason of a Force Majeure Event;

(b) it has taken all reasonable steps, taking account of all relevant circumstances
(including as to whether the event in question could reasonably have been
anticipated):

0] to avoid the occurrence of the Force Majeure Event; and

(i) to minimise, and where practicable avoid, the effects of the Force Majeure
Event on its ability to perform the Relevant Obligation; and

(c) except in the case of paragraph (g) of the definition of Force Majeure Event, none
of the Affected Party, its officers, employees or agents caused the Force Majeure
Event.

Procedure for claiming relief

Without prejudice to paragraph 5.3, an Affected Party is only entitled to claim Force Majeure
relief under this paragraph 5 if it complies with the obligations to give Force Majeure Notices,
Force Majeure Reports and provide other information under paragraph 5.5 and to perform
its obligations under paragraph 5.6.

Force Majeure Notices and Reports
(@) Force Majeure Notice

In relation to any Relevant Force Majeure Event:
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0] as soon as reasonably practicable after the Affected Party becomes aware,
or ought reasonably to have become aware, that such Force Majeure
Event qualifies for relief under this paragraph 5 (and, in any event, within
72 hours of becoming aware of such circumstances), the Affected Party
shall give a Force Majeure Notice; and

(ii) the Force Majeure Notice shall include detailed particulars (to the extent
available) of the Relevant Force Majeure Event and its consequences, its
effects on the Affected Party, the Relevant Obligations, the likely duration
of such consequences and effects and the remedial measures proposed
by the Affected Party to avoid or remove the Relevant Force Majeure Event
or to mitigate its consequences and effects.

(b) Force Majeure Report

Following the giving of a Force Majeure Notice:

() the Affected Party shall give a Force Majeure Report as soon as
practicable, and in any event within 7 days of service of the Force Majeure
Notice; and

(ii) the Force Majeure Report shall constitute a full report on the Relevant

Force Majeure Event, amplifying the information provided in the Force
Majeure Notice and containing such information as may reasonably be
required by the Non-affected Party, including the effect which the Relevant
Force Majeure Event is estimated to have on the Affected Party's
performance of the Relevant Obligations.

(©) Other information

The Affected Party shall promptly give the Non-affected Party all other information
concerning the Relevant Force Majeure Event and the steps which could
reasonably be taken, and which the Affected Party proposes to take, to avoid or
remove the Relevant Force Majeure Event or to mitigate its consequences and
effects as may reasonably be requested by the Non affected Party from time to
time.

Mitigation
The Affected Party shall, promptly upon becoming aware of the occurrence of a Force

Majeure Event in respect of which it intends to claim relief, use all reasonable endeavours
to:

(@ minimise the effects of such Force Majeure Event on the performance of the
Relevant Obligations; and

(b) minimise the duration of such Force Majeure Event,

and shall keep the Non-affected Party fully informed of the actions which it has taken or
proposes to take under this paragraph 5.6.

Duration of relief for Force Majeure
The right of an Affected Party to relief under paragraph 5.2 shall cease on the earlier of:

€) the date on which its performance of the Relevant Obligations is no longer
prevented or materially impeded by the Relevant Force Majeure Event; and

(b) the date on which such performance would no longer have been prevented or
materially impeded if the Affected Party had complied with its obligations under
paragraph 5.6.
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SECTION 6 — EVENTS OF DEFAULT, SUSPENSION AND TERMINATION

1.2

1.3

EVENTS OF DEFAULT

Train Operator Events of Default

The following are Train Operator Events of Default:

@)

(b)
(©

(d)

(e)

V)

(@

the Train Operator ceases to be authorised to be the operator of trains for the
provision of the Services by either:

0] a European licence and a statement of national regulatory provisions
granted by the ORR under the Railway (Licensing of Railway Undertakings)
Regulations 2005; or

(i) a licence granted under section 8 of the Act unless it is exempt from the
requirement to be so authorised under section 7 of the Act;

an Insolvency Event occurs in relation to the Train Operator;

() any breach by the Train Operator of the Contract, its Safety Obligations or
any of the Collateral Agreements; or

(ii) any event or circumstance which is reasonably likely to result in any such
breach,

which, by itself or taken together with any other such breach, event or circumstance,
HS1 Ltd reasonably considers constitutes a threat to the safe operation of any part
of HS1;

any amount due from the Train Operator remains unpaid for more than 28 Working
Days after its due date except where liability to pay any such sum is being
contested by the Train Operator in good faith and with timely recourse to
appropriate means of redress;

any breach of the Contract or any material breach of any of the Collateral
Agreements by the Train Operator which, by itself or taken together with any other
such breach, results, or is likely to result, in material financial loss to HS1 Ltd;

any breach of the Contract or any material breach of any of the Collateral
Agreements by the Train Operator which, by itself or taken together with any other
such breach, results, or is likely to result, in material disruption to train operations
of other train operators; and

where the Train Operator provides services pursuant to a Franchise Agreement,
termination of the Franchise Agreement unless the Train Operator and -the
Secretary of State shall have entered into another franchise agreement on or
before the date of such termination.

Notification

The Train Operator shall notify HS1 Ltd promptly on becoming aware of the occurrence of a
Train Operator Event of Default.

HS1 Ltd Events of Default
The following are HS1 Ltd Events of Default:

@)
(b)

the Concession Agreement is terminated;

an Insolvency Event occurs in relation to HS1 Ltd;
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(©)

(d)

(e)

0] any breach by HS1 Ltd of the Contract, its Safety Obligations or any of the
Collateral Agreements; or

(i) any event or circumstance which is reasonably likely to result in any such
breach,

which, by itself or taken together with any other such breach, event or circumstance

the Train Operator reasonably considers constitutes a threat to the safe
operation of the Services or any Ancillary Movements;

any amount due from HS1 Ltd to the Train Operator remains unpaid for more than
28 Working Days after its due date except where liability to pay any such sum shall
be contested by HS1 Ltd in good faith and with timely recourse to appropriate
means of redress; and

any breach of the Contract or any material breach of any of the Collateral
Agreements by HS1 Ltd which, by itself or taken together with any other such
breach, results, or is likely to result, in material financial loss to the Train Operator.

Notification

HS1 Ltd shall notify the Train Operator promptly on becoming aware of the occurrence of a
HS1 Ltd Event of Default.

SUSPENSION

Right to suspend

@)

(b)

HS1 Ltd may serve a Suspension Notice where a Train Operator Event of Default
has occurred and is continuing.

The Train Operator may serve a Suspension Notice where a HS1 Ltd Event of
Default has occurred and is continuing.

Contents of Suspension Notice

A Suspension Notice shall specify:

@)
(b)
(©
(d)

(e)

the nature of the relevant Event of Default;
the date and time at which suspension is to take effect;

in the case of a Suspension Notice served on the Train Operator, reasonable
restrictions imposed while the Suspension Notice is in force on the permission to
use the Routes or any parts of them or any other part of HS1;

in the case of a Suspension Notice served on HS1 Ltd, details of any necessary
suspension of the Services; and

whether the party serving the Suspension Notice reasonably considers that the
Event of Default is capable of remedy, and where the Event of Default is capable
of remedy:

0) the steps reasonably required to remedy the Event of Default; and

(i) a reasonable grace period for the defaulting party to remedy it (where the
Event of Default which has occurred is a failure to pay Track Charges or
other amount due, 7 days shall be a reasonable grace period).

Effect of Suspension Notice served by HS1 Ltd

Where HS1 Ltd has served a Suspension Notice on the Train Operator:
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(@)

(b)

(©)

(d)

the Train Operator shall comply with any reasonable restrictions imposed on it by
the Suspension Notice;

the Suspension Notice shall remain in full force and effect in accordance with its
terms until it has been revoked either in whole or in part by notice from HS1 Ltd to
the Train Operator under paragraph 2.5(d);

service of the Suspension Notice shall not affect the Train Operator's continuing
obligation to pay the Track Charges; and

service of the Suspension Notice shall not affect the Train Operator's Firm Rights
(as defined in Schedule 5 to the Contract) for the purposes of Part D of the HS1
Network Code.

Effect of a Suspension Notice served by the Train Operator

Where the Train Operator has served a Suspension Notice on HS1 Ltd:

(a)

(b)

(©

it shall have the effect of suspending the Train Operator's permission to use the
Routes to provide the Services to the extent specified in the Suspension Notice;

the Suspension Notice shall remain in full force and effect in accordance with its
terms until it has been revoked either in whole or in part by notice from the Train
Operator to HS1 Ltd under paragraph 2.5(d); and

the service of the Suspension Notice shall not affect the Train Operator's Firm
Rights (as defined in Schedule 5 to the Contract) for the purposes of Part D of the
HS1 Network Code.

Suspension to be proportionate to breach

@)

(b)

(©

A Suspension Notice served under paragraph 2.1(a) in respect of any of the Train
Operator Events of Default shall be proportionate to the breach and, so far as
reasonably practicable, apply only to the:

0] railway vehicles;
(i) Services (and the Ancillary Movements);
(i) Routes (including the Diversionary Routes, if any); and

(iv) categories of train movements or railway vehicles,

(or (as the case may be) part or parts of them) to which the relevant Train Operator
Event of Default relates.

A Suspension Notice served under paragraph 2.1(b) in respect of any of the HS1
Ltd Events of Default shall be proportionate to the breach and, so far as reasonably
practicable, apply only to the:

() railway vehicles;

(i) Services (and the Ancillary Movements);

(iii) Routes (including the Diversionary Routes, if any); and
(iv) categories of train movements or railway vehicles,

(or (as the case may be) part or parts of them) to which the relevant HS1 Ltd Event
of Default relates.

The party served with a Suspension Notice which specifies an Event of Default
which is capable of remedy shall:
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(d)

0] with all reasonable diligence, take such steps as are specified in the
Suspension Notice to remedy the Event of Default; and

(i) keep the party serving the Suspension Notice fully informed of the progress
which is being made in remedying the Event of Default.

Where a party served with a Suspension Notice has complied with its obligations
under paragraph 2.5(c) (whether in whole or in part) and it is reasonable for the
suspension effected by the Suspension Notice to be revoked (whether in whole or
in part), the party which served the Suspension Notice shall revoke the suspension
to that extent. Such revocation shall be effected as soon as practicable after the
remedy in question by notice to the other party specifying the extent of the
revocation and the date on which it is to have effect.

TERMINATION
HS1 Ltd's right to terminate

HS1 Ltd may serve a Termination Notice on the Train Operator with a copy of such
Termination Notice to the ORR:

(a)

(b)
(©

(d)

(e)

where the Train Operator fails to comply with any material restriction in a
Suspension Notice;

where the Train Operator fails to comply with its obligations under paragraph 2.5(c);

where the Train Operator Event of Default specified in paragraph 1.1(a) has
occurred and is continuing;

where the Train Operator Event of Default specified in a Suspension Notice served
by HS1 Ltd is not capable of being remedied and three months have elapsed from
the service of that Suspension Notice; or

where the Concession Agreement has been terminated by the Secretary of State
(and the Secretary of State has not entered into another concession agreement
with HS1 Ltd), the Train Operator has not terminated the Contract and the
Secretary of State has not served the notice referred to in paragraph 5.2(b).

Train Operator's right to terminate

Subject to paragraph 5, the Train Operator may serve a Termination Notice on HS1 Ltd with
a copy of such Termination Notice to the ORR:

@)
(b)

where HS1 Ltd fails to comply with its obligations under paragraph 2.5(c); or

where the HS1 Ltd Event of Default specified in a Suspension Notice served by the
Train Operator is not capable of being remedied and three months have elapsed
from the service of that Suspension Notice.

Contents of Termination Notice

A Termination Notice shall specify:

@)
(b)

(©

the nature of the relevant Event of Default;

a date and time, which shall be reasonable in the circumstances, at which
termination is to take effect; and

whether the party serving the Termination Notice reasonably considers that the
Event of Default is capable of remedy, and where the relevant Event of Default is
capable of remedy:
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0] the steps which the party serving the Termination Notice believes are
reasonably required to remedy the Event of Default; and

(i) a reasonable grace period within which such steps may be taken (where
the Event of Default is a failure of the Train Operator to pay Track Charges
or other amounts due, 7 days is a reasonable grace period).

Effect of Termination Notice
Where HS1 Ltd or the Train Operator has served a Termination Notice on the other:

€) the service of the Termination Notice shall not affect the parties' continuing
obligations under the Contract up to the date of termination, which date shall be
determined in accordance with paragraph 3.4(c);

(b) the party which has served the Termination Notice shall withdraw it by notice to the
other party, upon being reasonably satisfied that the relevant Event of Default has
been remedied; and

(©) subject to paragraph 5, the Contract shall terminate on the date and time specified
in the Termination Notice for the Contract to terminate (or such later date and time
as the party which served the Termination Notice notifies to the other before the
date and time so specified).

CONSEQUENCE OF TERMINATION
Directions regarding location of Specified Equipment

Immediately before, upon or following termination or expiry of the Contract, the Train
Operator shall comply or procure compliance with all reasonable directions given by HS1 Ltd
concerning the location of the Specified Equipment.

Failure to comply with directions

If the Train Operator fails to comply with any directions given under paragraph 4.1, HS1 Ltd
shall be entitled to remove from HS1lany Specified Equipment Stabled or left on HS1or to
instruct a third party to do so and any reasonable costs incurred by HS1 Ltd in taking such
steps shall be paid promptly by the Train Operator.

Evidence of costs

HS1 Ltd shall provide such evidence of such costs as are referred to in paragraph 4.2 as the
Train Operator shall reasonably request.

NOVATION OF THE CONTRACT ON TERMINATION OF THE CONCESSION
AGREEMENT

If the Train Operator proposes the termination of the Contract as a consequence of the
termination of the Concession Agreement, it shall in advance of doing so, serve a notice to
that effect on the Secretary of State at the address set out in paragraph 3 of Schedule 1 to
the Contract.

Within 10 Working Days of the receipt of the notice referred to in paragraph 5.1, the Secretary
of State shall be entitled to serve a notice on the Train Operator and HS1 Ltd either:

€) requiring that the Contract should continue with HS1 Ltd, on the basis that a new
concession agreement has been entered into with HS1 Ltd in respect of HS1; or

(b) requesting HS1 Ltd to novate all its rights and obligations under the Contract to the
Secretary of State or to a person nominated by the Secretary of State as a
substitute operator of HS1.
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If the Secretary of State serves the notice referred to in paragraph 5.2(a), the Contract shall
continue with HS1 Ltd from the date of such notice and any Termination Notice served by
the Train Operator shall be revoked.

If the Secretary of State serves the notice referred to in paragraph 5.2(b), the parties agree
to execute such documentation as the Secretary of State may request in order to novate
HS1 Ltd's rights and obligations under the Contract to the Secretary of State, or to the
nominated substitute operator of HS1, within 10 Working Days of the Secretary of State's
notice under paragraph 5.2 and on any such novation any Termination Notice served by the
Train Operator shall be revoked. Any such documentation shall take effect only when it has
been approved by the ORR. Accordingly, as soon as reasonably practicable after any such
documentation is agreed in accordance with this paragraph 5.4, the parties shall use all
reasonable endeavours to ensure that the ORR is furnished with such documentation and
sufficient information and evidence as it shall require to determine whether or not to approve
the documentation.

If the Secretary of State fails to serve the notice referred to in paragraph 5.3 or 5.4 (as the
case may be) or if the Secretary of State serves a notice under paragraph 5.2(b) but the
novation does not take effect, the Contract shall terminate in accordance with its terms

In respect of a novation pursuant to paragraph 5.4,

(a) the party whose rights and obligations are being novated shall not be released from
any accrued but unperformed obligation, the consequences of any breach of the
Contract which is the subject of arbitration or litigation between the parties or any
liability in respect of any act or omission under or in relation to the Contract prior
to, or as at the date of, any such novation (except to the extent that the Secretary
of State or his nominee agrees to assume and be responsible for such unperformed
obligation, such liability or the consequences of such breach in connection with the
relevant novation); and

(b) neither the Secretary of State nor his nominee shall be obliged, in connection with
the novation, to agree to assume and be responsible for any unperformed
obligation, liability or consequences of a breach referred to in paragraph 5.6(a).

40



SECTION 7 - TRACK CHARGES
PART 1: INTERPRETATION

1.

DEFINITIONS

In this Section 7, the following expressions shall have the following meanings:

"Additional IRC"

"Additional Permitted
Charges"

"Advance Period"

"Aggregate
Underpinned
Amount"

"AVD}
Amount"

Underpinned

Avoidable Long-Term

Costs

"Best Practice"

"Capacity Reservation
Charge"

has the same meaning as the term “Additional Investment
Recovery Charge” as set out in paragraph 11.1.2 of Section 3
of Schedule 10 of the Concession Agreement;

means the charges specified in paragraph 2 of Part 4 of this
Section 7;

means any of the following periods:
@) the first three Periods in a Relevant Year;

(b) the three Periods comprising the fourth, fifth and sixth
Periods in any Relevant Year;

(c) the three Periods comprising the seventh, eighth and
ninth Periods in any Relevant Year; and

(d) the final four Periods in any Relevant Year;

means the aggregate of the Underpinning Payments received
by HS1 Ltd for a Relevant Year;

means, in Relevant Year t, that part of the Aggregate
Underpinned Amount which corresponds to the amount of
aveidable-Avoidable BHLong-Term Costs which a train operator
would have paid HS1 Ltd in accordance with these Terms if it
had operated the Shortfall Domestic Services in Relevant Year
t;

those elements of OMRC which are the avoidable long-
term costs related to the long-term operational phase of
the High Speed 1 project which are recoverable pursuant
to paragraph 3 of Schedule 3 of the Railways Requlations
(other than such costs which comprise Pass Through

Costs);

means in respect of the Operator the exercise of that degree of
skill, diligence, prudence, foresight and practice which would
reasonably be expected from a skilled and experienced
operator engaged in the operation, maintenance, renewal and
replacement of high speed railway infrastructure;

means the charges to be paid by the Train Operator to HS1 Ltd
with regard to the Reserved Capacity Right as calculated in
accordance with paragraph 6.1 of Part 2 of this Section 7;
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"Capacity Reservation
Rebate"

"Chargeable Journey
Time"

"Common Long-Term

means, in respect of any Period, the aggregate of the Individual
Capacity Rebate in that Period as calculated in accordance with
paragraph 6.2 of Part 2 of this Section 7;

means the chargeable journey time specified in column E of
Part 2 of Schedule 4 to the Contract;

those elements of the OMRC which are the common long-term

Costs"

"Common Long-Term

costs related to the long-term operational phase of the High
Speed 1 project which are recoverable pursuant to paragraph 3
of Schedule 3 to the Railways Reqgulations (other than such
costs which comprise Pass Through Costs);

means, in Relevant Year t, that part of the Aggregate

Underpinned
Amount"

"Control Period"

"Costs"

"CRC Activation
Event"

"CRC Activation
Notice"

Underpinned Amount which corresponds to. the amount of
Common Long-Term Costs which a train operator would have
paid HS1 Ltd in accordance with these Terms if it had operated
the Shortfall Domestic Services in“Relevant Year t;

means the period from 1 April 2615-2020 to 31 March 2020
2025 and thereafter each subsequent period of five successive
Relevant Years or as otherwise reset by the ORR as part of an
Interim Review provided that such reset period cannot exceed
five successive Relevant Years;

has the meaning given to it in the HS1 Access Dispute
Resolution Rules;

means.the occurrence of any one of the following:

(a) a train operator which does not operate Trains on the
HS1 Network as at 1 April 2020 starts to operate
Trains on the HS1 Network after that date provided
that the replacement of a franchise passenger train
operator with a successor franchise passenger train
operator _shall not be taken into account in
determining whether this requirement is satisfied

(b) HS1 Ltd reasonably considers that the levying of the
Capacity Reservation Charge would assist with the
achievement of one or more of the criteria set out in
sections D4.6(b)(i)-(x) of the HS1 Network Code; or

(c) the capacity on the HS1 Network allocated to train
operators (including the Train Operator) as a whole
exceeds 80%.

means a written notice issued by HS1 Ltd to the Train Operator
setting out, in _reasonable detail, a description of the CRC
Activation Event that has occurred and which is issued by HS1
Ltd by no later than 90 days following the occurrence of such
CRC Activation Event;

42



"CRC Suspension
Event"

"CRC Suspension
Notice"

"DI Costs"

"Final Determination”

means the occurrence of any one of the following:

(a) a train operator which operates Trains on the HS1
Network as at 1 April 2020 ceases to operate Trains
on the HS1 Network after that date provided that the
replacement of a franchise passenger train operator
with a successor franchise passenger train operator
shall not be taken into account in determining whether
this requirement is satisfied;

(b) HS1 Ltd reasonably considers that the levying of the
Capacity Reservation Charge would no longer assist
with the achievement of one or more of the criteria set
out _in_sections D4.6(b)(i)-(x) of the HS1 Network
Code; or

(c) the capacity on the HS1 Network allocated to train
operators (including the Train Operator) as a whole is
equal to or less than 80%.

means a written notice issued by.HS1 Ltd to the Train Operator
setting out, in reasonable detail, a description of the CRC
Suspension Event that-has occurred and which is issued by
HS1 Ltd by no later than.90 days following the occurrence of
such CRC Suspension Event;

those elements of the OMRC which are directly incurred as a
result of operating train services on HS1(other than such costs
which comprise the Other Services Charge or Pass Through
Costs);

has “the _meaning given to that term in the Concession

"Five Year Asset

Agreement;

has the meaning given to that term in the Concession

Management
Statement"

"Gross Tonne

Kilometre"

"HS1
Duty"

Co’s General

"Individual
Rebate"

Capacity

"IRC"

"List of Consumption
Rates"

Agreement;

in relation to a train, means a kilometre travelled on HS1in
providing the Services, by each tonne of the aggregate weight
of the train in question;

has the meaning set out in paragraph 1.1 of Schedule 10 of the
Concession Agreement;

has the meaning given to it in paragraph 6.2 of Part 2 of this
Section 7,

means the investment recovery charge imposed by HS1 Ltd
under the Contract;

means the list of consumption rates for Traction Electricity
published by HS1 Ltd from time to time;
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"List of Tariffs"

"O&M Price"

"OMRC"

"Operator Agreement"

"Operator Mark Up"

"Other Services
Charge”
"Outperformance
Share"

means the list of tariffs for Traction Electricity published by HS1
Ltd from time to time;

means the amount agreed or determined under the Operator
Agreement to be payable by HS1 Ltd to the Operator in respect
of the operation and maintenance of HS1 in any Relevant Year
(indexed in accordance with the Operator Agreement);

means the charges imposed by HS1 Ltd under the Contract with
regard to the operations, maintenance and renewals costs
comprising the DI Costs, the LTOP -Avoidable Long-Term
Costs, the Common Long-Term Costs and the Pass Through
Costs;

means the operator agreement between HS1 Ltd and NR(HS)
dated 27 June 2002 as amended and restated on 3-April
201217 May 2017 and as amended from time to time;

means such percentage mark-up on costs which an economic
and efficient operator acting in accordance with Best Practice
would charge, as agreed by HS1 Ltd and the Operator as part
of the relevant Periodic Review and, in default of agreement, as
determined by the disputes resolution procedure under the
Operator Agreement;

means the charge calculated pursuant to paragraph 8;

means an amount equal to the O&M Price after deduction of (i)
all costs and expenses (whether direct or indirect and including
accruals and provisions in respect of such costs and expenses)
incurred by the Operator in performing its obligations or
exercising its rights under the Operator Agreement including all
overhead costs and expenses and costs and expenses relating
to external advice and assistance and/or incurred in connection
with the guarantee issued by Network Rail Infrastructure
Limited in favour of HS1 Ltd in relation to the payment and
performance obligations of the Operator under the Operator
Agreement and any financing obtained by the Operator; (ii) an
amount equal to the higher of the Operator Mark Up percentage
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"Pass Through Costs"

"PTC Underpinned
Amount”

"Qualifying Train
Operator"

or 10% of all such costs and expenses; (iii) an amount equal to
any increase in the O&M Price as a result of any re-opener
events and/or additional services in accordance with the terms
of the Operator Agreement; (iv) an amount equal to all sums
paid by the Operator to HS1 Ltd under or in connection with the
Operator Agreement (excluding any payment made by the
Operator to HS1 Ltd in respect of the outperformance share
under the Operator Agreement); (v) an amount equal to all
deductions made by HS1 Ltd from payments made or to be
made to the Operator (including by way of withholding or set-
off); and (vi) an amount equal to all payments made by the
Operator to any third party in respect of any claim, fine, penalty
or other liability in relation to any matter arising out of or in
connection with the Operator Agreement;

means those costs arising with respect to operations,
maintenance, renewal and replacement which the ORR
determines from time to time (any such determination to take
effect at the commencement of the next Control Period) are
suitable for inclusion in the OMRC adjustment mechanism set
out in the Concession Agreement and which

at the Effective Date include:

€) rates;
(b) insurance;
(c) non-traction energy costs;

(d) any sums payable by HS1 Ltd in connection
with the provision of dispute resolution services
in respect of HS1 (other than the Costs); and

(e) operations, maintenance, renewal and
replacement costs of the EdF assets (as
defined in the Concession Agreement)

means, in Relevant Year t, that part of the Aggregate
Underpinned Amount which corresponds to the amount of Pass
Through Costs which a train operator would have paid HS1 Ltd
in accordance with these Terms if it had operated the Shortfall
Domestic Services in Relevant Year t;

has the meaning given to it in paragraph 12.2 of Part 2 of this
Section 7
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"Reserved Capacity means, in respect of the Train Operator, any Firm Right which
Rights" has not been scheduled in the First Working Timetable for the
applicable Timetable Period, other than any Firm Right:

(@) which could not be scheduled in the First Working
Timetable for the applicable Timetable Period due to a
Restriction of Use;

(b) which was exercised by the Train Operator in
accordance with the Contract but which was not
scheduled in the First Working Timetable for the
applicable Timetable Period through no fault of the
Train Operator; or

() which is subject to a Suspension Notice served by the
Train Operator;

"Review Date" means the date on which a review of the OMRC is completed
by HS1 Ltd in accordance with Part 3 of this Section 7;

"Review Event"

(a) a Principal Change Date
where:

0] any anticipated timetabled train movements on
HS1 in respect of the Timetable Year beginning
on such Principal Change Date (as reflected in
the Working Timetable which takes effect on
such Principal Change Date and as if the
Services set out in that Working Timetable were
to be operated until the next Principal Change
Date) is at least 4% more or less than the actual
number of timetabled train movements on HS1
during the 12 months commencing on the
immediately preceding Review Date (or, in
respect of the first Review Event, the
Commencement Date); or

(i) any train operator's anticipated timetabled train
movements on HS1 in respect of the Timetable
Year beginning on such Principal Change Date
(as reflected in the Working Timetable which
takes effect on such Principal Change Date and
as if the Services set out in that Working
Timetable were to be operated until the next
Principal Change Date) is at least 4% more or
less than such train operator's actual timetabled
train movements on HS1 during the 12 months
commencing on the immediately preceding
Review Date (or, in respect of the first Review
Event, the Commencement Date),
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provided that where the period in question is less than
12 months, the number of train movements shall be
expressed on an annualised basis; or

(aa) a Principal Change Date on or after 1 April 2020 where:

()

the anticipated timetabled train movements on

(i)

HS1 in respect of the Timetable Year
beqginning on such Principal Change Date (as
reflected in the Working Timetable which
takes effect on such Principal Change Date
and as if the train movements set out.in that
Working Timetable were to be operated.until
the next Principal Change Date)‘is atleast 4%
more or less than:

(A) in respect of the first Review Event, the
number of timetabled train-movements
forecast to operate on.HS1 in such
Timetable Year as set out in the relevant
Five Year Asset Management Statement,
or if different, the relevant Final
Determination made by the ORR; or

(B) inrespect of each subsequent Review
Event, the actual number of timetabled
train movements on HS1 during the 12
months commencing on the immediately
preceding Review Date; or

the anticipated timetabled passenger train

movements on HS1 to be operated by a train
operator or the Train Operator in respect of
the Timetable Year beginning on such
Principal Change Date (as reflected in the
Working Timetable which takes effect on such
Principal Change Date and as if the train
movements set out in that Working Timetable
were to be operated until the next Principal
Change Date) is at least 4% more or less
than:

(A) in respect of the first Review Event, the
number of passenger train movements
forecast to operate on HS1 by that train
operator or the Train Operator (as
applicable) in such Timetable Year as set
out in the relevant Five Year Asset
Management Statement, or if different,
the relevant Final Determination made by
the ORR; or

(B) in respect of each subsequent Review
Event, the actual number of timetabled
passenger train movements on HS1
during the 12 months commencing on the
immediately preceding Review Date,

provided that where the period in guestion is less than 12

months, the number of train movements shall be expressed on
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an_annualised basis.{by——during—the—ContrelPeriod

commeneing-on--Apri2015-enlythe-oceurrence-ef-any-one-or

"Service Group" means a collection of Services contained within the Service
Group specified in column A of Part 2 of Schedule 4 to the
Contract;

"Shortfall Domestic means the shortfall in domestic railway passenger services

Services" determined in accordance with the undertaking given by the
Secretary of State to HS1 Ltd to underpin the domestic
passenger railway services on HS1;

"Specified Upgrade” has the meaning set out in paragraph 1.1 of Schedule 10 of the
Concession Agreement;
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"Spot Services"

"Timetabled
Passenger Train"

“ToC
Outperformance
Share”

"Traction Electricity"

"Traction Electricity
Charge"
"Traction Electricity

Charge Adjustment"

"Train Kilometre"

"Underpinning
Payments"

"Vehicle Category"

PART 2: TRACK CHARGES

1.

PRINCIPAL FORMULA

means each passenger railway service scheduled to be
operated by the Train Operator pursuant to a Train Operator
Variation and which are not Timetabled Passenger Trains save
for any which cannot be operated by virtue of a Restriction of
Use;

means each passenger rail service scheduled to be operated
by the Train Operator as specified in the First Working
Timetable applicable to that Timetable Period of the relevant
Timetable Year save for any which cannot be operated by virtue
of a Restriction of Use;

means an aggregate amount of 30% of the Outperformance
Share for the Relevant Year;

means the electricity to be consumed by the Train Operator in
providing the Services (including the Ancillary Movements);

means the charges to be paid by the Train Operator for the
Traction Electricity in accordance with paragraph 4.1 of Part 2
of this Section 7;

means the adjustment to the Traction Electricity Charge as
calculated in accordance with paragraph 4.2 of Part 2 of this
Section 7;

in relation to a train, means a kilometre travelled by that train on
HS1 in providing the Services;

means any amount received by HS1 Ltd from the Secretary of
State as domestic underpinning payments in lieu of the
operation of the Shortfall Domestic Services; and

means each different type of vehicle used to provide the
Services as specified in column B of Part 2 of Schedule 4 to the
Contract.

The Train Operator shall pay to HS1 Ltd Track Charges in respect of each Period p in
accordance with the following formula:

Tp = IRC, + OMRC, + E, + CRC, — CRR, + CT, + OSC, + CC,

where:

Tp

IRCp

means the Track Charges in respect of Period p;

means the IRC in respect of Period p, calculated in accordance with the provisions

of paragraph 2.1 and charged in advance of the commencement of each Advance

Period;
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OMRC, means the OMRC in respect of Period p, calculated in accordance with the

Ep

CRCp

CRRp

CTo

0SCp

CCp

provisions of paragraph 3 and charged in advance of the commencement of each
Advance Period;

means the Traction Electricity Charge in respect of Period p, calculated in
accordance with paragraph 4.1 and charged in arrears following the end of a Period;

means the Capacity Reservation Charge in respect of Period p, calculated in
accordance with paragraphs 6.1 and charged in advance of the
commencement of each Advance Period;

means the Capacity Reservation Rebate in respect of Period p, calculated in
accordance with paragraphs 6.2 and charged in arrears following the end
of a Period;

means the Congestion Tariff in respect of Period p, calculated in accordance with
paragraph 7 and charged in arrears following the end of a Period;

means the Other Services Charge in respect of Period p, calculated in accordance
with the provisions of paragraph 8.1 and charged in arrears following the end of a
Period; and

means the Carbon Cost in respect of Period p, calculated in accordance with
paragraph 11 and charged in arrears following the end of a Period.

INVESTMENT RECOVERY CHARGE
Calculation of the IRC

Subject to paragraph 2.3, the IRC in Period p shall be derived from the following formula:
|RCp = Z A/RCPTSGP X NTTscvp

where:
IRCp means the IRC in Period p;
AIRCPTscp means, in respect of each Service Group, the Adjusted IRC Per Train in

that Service Group in Period p as calculated below:
A|RCPT5GP = |RCPTSG X Dse X |m X CJTSG
where:

IRCPTsc means, in respect of each Service Group, the IRC Per
Train Per Minute in the Service Group, being the figure
specified as such in column C of Part 2 of Schedule 4 to
the Contract;

Dsc means, in respect of each Service Group, the Discount
Factor in respect of each Passenger Train in that Service
Group as specified as such in column D of Part 2 of
Schedule 4 to the Contract;

Im means the indexation factor for IRC for the most recent
Indexation Review Date as determined in accordance
with paragraph 2.2; and

ClTsc means in respect of each Service Group, the Chargeable
Journey Time of the train in that Service Group, as
specified in column E of Part 2 of Schedule 4 to the
Contract;
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2.2

2.3

NTTscve means, in respect of each Service Group, the number of Timetabled
Passenger Trains and Spot Services in that Service Group in Period p; and
> means the summation across each Service Group.

Indexation Factor for IRC

The indexation value for IRC shall be derived on each Indexation Review Date from the

following formula:
|m = (lm-]_ X (b - a.))
where:

m-1

nbn

"Index Observation Months"

"Indexation Review Date"

Additional IRC

means the value of Im applicable immediately before the
relevant Indexation Review Date, the first such value of Im
being 1; and

means the value of RPI for the Index Observation Month
that is 6 months prior to that used in the calculation of "b"
(save in the case of the first Indexation Review Date when
it shall be the value of RPI for the Index Observation Month
immediately preceding the month in which the Concession
Agreement is entered into);

means the value of RPI for the Index Observation Month
immediately preceding the relevant Indexation Review Date;

shall be February and August each year; and

shall be the date six months (6) immediately following the
month in which the Concession Agreement is entered into
and every six months (6) thereafter.

(a) HS1 Ltd shall levy and the Train Operators shall pay such Additional IRC (and any
related indexation of the Additional IRC) as may be approved by the ORR from
time to time and reflected in Column J of the table in Part 2 of Schedule 4 of the

Contract.
(b) Following the approval of any Additional IRC by the ORR, the parties shall promptly
enter into an amendment to the Contract to reflect:
0) the approved Additional IRC in Column J of the table in Part 2 of Schedule
4; and
(i) any related indexation of the Additional IRC in Part 2 of Schedule 4 of the
Contract.
(©) In the event that the ORR approves any Additional IRC and, following such
approval:
0] either:
Q) there is a change in the scope of works of the relevant Specified

Upgrade; and/or

(2) the actual costs arising from the completion and implementation
of the relevant Specified Upgrade are greater than the total

51



(d)

OMRC

Additional IRC approved by the ORR as being recoverable by
HS1 Ltd from the Train Operator,

and the ORR has approved any increase in costs as being consistent with
HS1 Co’s General Duty; or

(i) the actual costs arising from the completion and implementation of the
relevant Specified Upgrade are less than the total Additional IRC approved
by the ORR as being recoverable by HS1 Ltd from the Train Operator,

HS1 Ltd shall adjust the Additional IRC to be levied on the Train Operator to reflect
the actual costs arising from the completion and implementation of the relevant
Specified Upgrade. The Parties shall promptly enter into an amendment to the
Contract to incorporate the adjusted Additional IRC in Column J of the table in Part
2 of Schedule 4 of the Contract.

In the event that the ORR approves any Additional IRC and, following such
approval, a new train operator subsequently commences passenger rail services
on HS1, HS1 Ltd shall adjust the Additional IRC to reflect the number of extra
Timetabled Passenger Trains and Spot Services attributable to the new train
operator. The parties shall promptly enter into an amendment to the Contract to
incorporate the adjusted Additional IRC in Column J of the table in Part 2 of
Schedule 4 of the Contract.

Calculation of the OMRC

The OMRC in Period p (being the basic charge for the minimum access package as provided
in Schedule 2 of the Railways Regulations) shall be derived from the following formula:

OMRCp = ZAOMRCPTSGVP X NTTseve

where:
OMRCp means the OMRC in Period p;
AOMRCPTscvp means, in respect of each Service Group and Vehicle Category,

the Adjusted OMRC Per Train in that Service Group and in respect
of that Vehicle Category in Period p calculated as follows:

AOMRCPTsgyp = ((OMRCASGV + OMRCBSGv) X O|p + OMRCCsev)
X CJTSGV

where:
OMRCAscv means the sum of OMRCA1lscv and OMRCAZ2scyv;

OMRCA1lscv means, in respect of each Service Group and
Vehicle Category, the DI Costs expressed
as a figure per train per minute in that Service
Group and in respect of that Vehicle Category,
being the figure specified as such in column F of
Part 2 of Schedule 4 to the Contract as the same
may be varied pursuant to Part 3;

OMRCAZ2scv means, in respect of each Service Group and
Vehicle Category, the

Costs expressed as a figure per train

per minute in that Service Group and in respect of
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3.2

NTTscvp

2

(a)

OMRCBscv

OMRCCscv

Olp

CJTscv

that Vehicle Category, being the figure specified
as such in column G of Part 2 of Schedule 4 to the
Contract as the same may be varied pursuant to
Part 3;

means, in respect of each Service Group, the

Costs expressed as
figure per train per minute in that Service Group
and in respect of that Vehicle Category, being the
figure specified as such in column H of Part 2 of
Schedule 4 to the Contract as the same may be
varied pursuant to Part 3;

means, in respect of each Service Group, the
Pass Through Costs expressed as a figure per
train per minute in that Service Group and in
respect of that Vehicle Category, being the figure
specified as such in column | of Part 2 of Schedule
4 to the Contract as the same shall be updated
annually by HS1 Ltd pursuant to paragraph 3.4
and may be varied pursuant to Part 3;

means the indexation factor for OMRC in respect
of each Period p as determined in accordance with
paragraph 3.2;

means in respect of each Service Group and
Vehicle Category, the Chargeable Journey Time
of the train in that Service Group and in respect of
that Vehicle Category, as specified in column E of
Part 2 of Schedule 4 to the Contract;

means, in respect of each Service Group and Vehicle Category,
the number of Timetabled Passenger Trains and Spot Services in
that Service Group and in respect of that Vehicle Category in

Period p; and

means the summation across each Service Group and each
Vehicle Category.

Indexation Factor for OMRC

The indexation factor for OMRC in respect of each Period p shall be derived from
the following formula:

Ol, = (RPI { + RPI o) x Ol;

where:
Olp
RPI ¢

RPlo

means the indexation factor for OMRC in respect of Period p;

means, in respect of:

(a) the Base Year, the RPI published or determined with respect
to February ; or

(b) Relevant Yeart, the RPI published or determined with respect
to February in Relevant Year t-1;

means, in respect of:
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3.3

3.4

(b)

(ca) the Base Year, the RPI published or determined with respect
to February ; or

(¢b) Relevant Year t, the RPI published or determined with respect
to February in Relevant Year t-2;

Ol means, in respect of the Base Year, 1, and in respect of each
subsequent Relevant Year, the value of Olp determined during the
final Period of the Base Year or previous Relevant Year; and

Base Year means the Relevant Year commencing 1 April

If any value of RPI determined pursuant to this paragraph 3.2 (the "First Value") is
lower than any such value previously determined (the "Second Value"), the First
Value shall be deemed to be equal to the Second Value until the First Value
exceeds the Second Value.

Access Charges and Network Change

HS1 Ltd shall levy and the Train Operator shall pay any change in the OMRC as may be
agreed or determined pursuant to a Network Change proposed by HS1 Ltd under Part G of
the HS1 Network Code. Any such change in OMRC shall take effect only when it has been
approved by the ORR.

Revision of OMRCCsgv

@)

(b)

(©

(d)

HS1 Ltd may review the OMRCCsgv prior to the beginning of each Relevant Year
based on the anticipated value of the Pass Through Costs for such Relevant Year.

Promptly following the review of OMRCCsgv but no later than 60 days prior to the
beginning of the Relevant Year, HS1 Ltd shall serve a notice on the Train Operator
specifying the value of OMRCCscv with reasonable explanation and supporting
evidence for the revised figure of OMRCCscv. On the date falling the day on which
such notice period expires, the Contract shall be deemed to be amended by
replacing the existing value of OMRCCsgv set out in column | of Part 2 of Schedule
4 to the Contract with such revised value of OMRCCsecv, unless, within 28 days of
receipt of such notice, the Train Operator objects on reasonable grounds as to the
manner in which the anticipated value of the Pass Through Costs have been
allocated amongst all train operators in determining the revised value of
OMRCCsav , by giving written notice of such objection to HS1 Ltd.

A notice of objection served by the Train Operator in accordance with paragraph
3.4(b) shall describe in reasonable detail the grounds for the Train Operator's
objection and shall set out the revised value of OMRCCscv which the Train
Operator considers represents the correct allocation of the anticipated value of the
Pass Through Costs.

HS1 Ltd shall within 28 days of receipt of a notice of objection notify the Train
Operator in writing as to whether it accepts the revised value of OMRCCscv
proposed by the Train Operator. If HS1 Ltd accepts the Train Operator's proposal,
then at the beginning of the Relevant Year the Contract shall be deemed to be
amended by replacing the existing value of OMRCCsgv set out in column | of Part
2 of Schedule 4 to the Contract with the revised value of OMRCCscv proposed by
the Train Operator. If HS1 Ltd does not accept the Train Operator's proposal, either
party may refer the matter to the determined in accordance with the Dispute
Resolution Procedure.
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4.2

5.2

TRACTION ELECTRICITY CHARGE

Subject to paragraph 5, for the purposes of paragraph 1, the term Ep means an amount in
respect of the Traction Electricity Charge in Period p which is derived from the following
formula:

Ep = Z Ci X EFjp X UEijp
where:

Ci means the calibrated modelled consumption rate (in kWh per Train
Kilometre in relation to electric multiple units and kWh per Gross Tonne
Kilometre in relation to locomotive-hauled units) for train category i, shown
in the List of Consumption Rates;

EFip means an amount for traction current (in pence per kwWh) consumed by
railway vehicles operated by or on behalf of the Train Operator in Period p
during the relevant tariff band j defined in the List of Tariffs;

UEijp means the actual volume of usage (in electrified Train Kilometres in relation
to electric multiple units or Gross Tonne Kilometres in relation to
locomotive hauled units) of trains operated by or on behalf of the Train
Operator in train category i and tariff band j in Period p, pursuant to the
Contract or between Ashford West Boundary and Ashford East Boundary;

> means the summation across all relevant train categories i and tariff bands
J;

"kwh" means kilowatt hours; and

"train category” means train type i used on the relevant route in question.

Within 90 days after the end of each Relevant Year t, HS1 Ltd shall calculate the Traction
Electricity Charge Adjustment which, for the Period commencing after the expiry of such 90
day period, shall be derived from the formula set out below. In respect of all other Periods,
the Traction Electricity Charge Adjustment shall be zero.

EAp = E; X (TAC;= TRC)

TRC:

where:

EAp means the Traction Electricity Charge Adjustment in respect of Period p,
charged in arrears following the end of a Relevant Year;

Et is the sum of the values of Ep during Relevant Year t;

TAC: means the total actual cost of electricity to HS1 Ltd in respect of Relevant
Year t other than electricity charges covered in OMRC;

TRCt means the total cost of electricity recovered by HS1 Ltd in respect of

Relevant Year t other than electricity charges covered in OMRC.

PROCUREMENT OF TRACTION ELECTRICITY BY THE TRAIN OPERATOR

HS1 Ltd acknowledges and agrees that the Train Operator shall be entitled to procure
Traction Electricity itself with the prior written approval of HS1 Ltd. If another train operator
proposes to procure traction electricity itself, the Train Operator shall not unreasonably
withhold its consent to such proposal.

The Train Operator acknowledges and agrees that HS1 Ltd's approval pursuant to paragraph
5.1 would be conditional on the Train Operator bearing all expenses, payments, liabilities,
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6.2

costs and losses (including transmission losses) associated with the procurement of Traction
Electricity by the Train Operator.

CAPACITY RESERVATION CHARGE

Calculation of the Capacity Reservation Charge

(@) Subject to paragraphs 6.1(b) and Part J of the HS1 Network Code, the
Capacity Reservation Charge in Period p shall be derived from the following
formula:

CRCp =30.25 x CIRCPTrp

where:
CRCp means the Capacity Reservation Charge in Period p;
> means the summation across all Reserved Capacity Right; and

CIRCPTrp means, in respect of each Reserved Capacity Right, the Capacity
IRC Per Train in Period p as calculated below:

C|RCPTRP = |RCPTSG X |m X CJTSG

where:
IRCPTsc has the meaning given to it in paragraph 2.1;
Im has the meaning given to it in paragraph 2.2; and
ClTsc has the meaning given to it in paragraph 2.1.
(b) The Train Operator may surrender some or all of the Reserved Capacity Rights by

notice to this effect to HS1 Ltd. Any such notice shall specify the number of the
Reserved Capacity Rights to be surrendered and shall take effect at the end of the
Timetable Year following the Timetable Year in which the notice is served. When
such notice takes effect the Reserved Capacity Rights referred to in such notice as
being surrendered shall cease to be Firm Rights.

Calculation of the Capacity Reservation Rebate

here a Reserved Capacity Right is utilised by another train
operator in Period p, the Train Operator shall be entitled to a rebate (the "Individual Capacity
Rebate") of 75% of the lower of:

€) 0.25 x CIRCPTre in respect of that Reserved Capacity Right; and

(b) where the other operator is a passenger operator, the amount of the IRC paid by
that operator and, where the second operator is a freight operator, 75% of the
OMRC paid by that operator.

A Reserved Capacity Right shall only be utilised by another train operator for the purpose of
this paragraph 6.2 where the utilised capacity matches the characteristics of the Reserved
Capacity Right in all material respects and there is no other unreserved capacity which could
have been utilised by that train operator which has materially similar characteristics. Where
a Reserved Capacity Right of the Train Operator and another train operator could satisfy
these criteria, the rebate shall be split on a fair and equitable basis. The Capacity
Reservation Rebate in Period p (being CRRp) shall be the aggregate of the Individual
Capacity Rebates during Period p.
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6.3 Activation and Suspension of Capacity Reservation Charge and Capacity Reservation
Rebate
(a) Subject to paragraphs 6.3(b) and (c) for each Period commencing on and from 1
April 2020 the Capacity Reservation Charge and the Capacity Reservation Rebate
for such Period shall each be equal to zero.
(b) If a CRC Activation Event occurs HS1 Ltd shall be entitled (but not obliged) to issue
a CRC Activation Notice to the Train Operator. Where HS1 Ltd issues a CRC
Activation Notice:
() paragraph 6.3(a) shall cease to apply; and
(i) the Capacity Reservation Charge and the Capacity Reservation ‘Rebate
shall be determined in accordance with paragraphs 6.1(a).and 6.2
respectively,
in_each case from the first Period commencing after the«date of such CRC
Activation Notice and until such time as a CRC Suspension Notice is subsequently
issued by HS1 Ltd.
(c) If a CRC Suspension Event occurs HS1 Ltd shall be entitled (but not obliged) to
give a CRC Suspension Notice to the Train Operator:"Where HS1 Ltd issues a
CRC Suspension Notice the Capacity Reservation Charge and the Capacity
Reservation Rebate:
(i) shall cease being determined in accordance with paragraphs 6.1(a) and
6.2; and
(ii) shall be determined in accordance with paragraph 6.3(a),
in_each case from the first. Period commencing after the date of such CRC
Suspension Notice and until such time as a CRC Activation Notice is subsequently
issued by HS1 Ltd.
(d) HS1 Ltd shall be entitledto issue any number of CRC Activation Notices and CRC
Suspension Notices.and paragraph 6.3(b) and (c) shall apply accordingly.
7. CONGESTION TARIFF
The Congestion Tariff in Period p shall be the sum, if any, determined to be payable by the
Train Operator in accordance with paragraphs 1(8) and 1(9) of Schedule 3 of the Railways
Regulations. Such Congestion Tariff shall not have effect without the approval of the
Secretary of State and the ORR.
8. OTHER SERVICES CHARGE
The Other Services Charge in respect of Period p shall be calculated in accordance with Part
1 of Schedule 4 to the Contract.
9. NOT USED
10. WASH UP AMOUNT
10.1  The Wash Up Amount in respect of each Relevant Year t shall be calculated as follows:

WUy = (PTCA: + IRCA; + AOMRCAL; + APA))

where:
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WUp means

the Wash Up Amount in respect of Period p, charged in arrears

following the end of the Relevant Year;

PTCA: is the proportion of the wash-up of the Pass Through Costs payable by the
Train Operator in respect of Relevant Year t, calculated as follows:

PTCA:

where:

= (WPTC;x OP)

WPTC; is such sum that ensures that HS1 Ltd recovers from all train

OP;

operators and, where applicable, through Underpinning Payments,
the exact amount of the Pass Through Costs for Relevant Year t
(taking account of any sums already paid by the train operators in
respect of Pass Through Costs and the PTC Underpinned Amount
received by HS1 Ltd, in each case in respect of such Relevant Year
t) as approved or determined by the ORR pursuant to the
Concession Agreement; and

is the ratio (expressed as decimal) of (i) the aggregate number of
train minutes for which the Train Operator's passenger services
operated on HS1 in Relevant Year t has to (ii) the aggregate number
of train minutes for which all passenger and freight services by all
train operators operated on HS1 in Relevant Year t (as adjusted to
take into account the aggregate number of train minutes which
would have been incurred if the Shortfall Domestic Services in
Relevant Year t had actually operated);

IRCA¢ is the IRC wash-up for Relevant Year t calculated as follows:
IRCA: = ZA/RCPTSGP X NNTTseT

where:

AIRCPTscp has the meaning given to it in paragraph 2.1;

NNTTset is the number of extra Train Slots in each Service Group

2

in Relevant Year t operated by the Train Operator as a
result of Train Operator Variations minus the number of
Scheduled Train Slots in each Service Group which were
not operated by the Train Operator due to:

0] a HS1 Restriction of Use;
(i) a Competent Authority Restriction of Use;
(i) as a result of a Suspension Notice served by the

Train Operator;

(iv) as a result of the exercise by HS1 Ltd of its rights
pursuant to Part J of the HS1 Network Code,

which during such Relevant Year have not already been
taken into account in the calculation pursuant to this
Section 7; and

is the summation across all Service Groups;

AOMRCA1; is the wash-up in respect of Relevant Year t of the OMRC comprising the

DI Costs, calculated as follows:

AOMRCAL; = YOMRCAlsgy X Olp X CITsev X NNTTsevr
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10.2

10.3

10.4

where:
OMRCA1lscv
Olp

CJTscv
NNTTsevr

has the meaning given to it in paragraph 3.1;
has the meaning given to it in paragraph 3.1;
has the meaning given to it in paragraph 3.1; and

is the number of extra Train Slots in each Service Group
and Vehicle Category in Relevant Year t operated by the
Train Operator as a result of Train Operator Variations
minus the number of Scheduled Train Slots in each
Service Group and Vehicle Category which were not
operated by the Train Operator due to:

() a Restriction of Use;

(ii) as a result of a Suspension Notice served by the
Train Operator;

(i) as a result of the exercise by HS1 Ltd of its rights
pursuant to Part J of the HS1 Network Code;

(iv) as a result of any Cancellation which is attributed
to HS1 Ltd,

which during such Relevant Year have not already been
taken into account in calculation pursuant to this Section
7; and

APA: means in respect of Relevant Year t, the difference between the values of
IRC, OMRCA, OMRCB and Capacity Reservation Charge which would
have been payable had those sums been invoiced in arrears (with
indexation being applied in accordance with paragraphs 2.2 and 3.2 of Part
2) and the values of the IRC, OMRCA, OMRCB and Capacity Reservation
Charge actually paid.

The Wash Up Amount in respect of each Relevant Year shall be calculated by HS1 Ltd
promptly following the end of each Relevant Year. Where the Wash Up Amount in respect

of the Relevant Year:

€) is payable by the Train Operator, the provisions of Part 4 of this Section 7 shall
apply; and
(b) is payable by HS1 Ltd, HS1 Ltd shall promptly pay such amount following receipt

of an invoice from the Train Operator.

Notwithstanding paragraph 10.2:

(a) HS1 Ltd shall calculate the Wash Up Amount in respect of each Relevant Quarter
in accordance with paragraph 10A; and

(b) HS1 Ltd shall be entitled to calculate the Wash Up Amount on an interim basis

during a Relevant Year,

and the parties shall make appropriate payments to reflect any such calculation.

Any payment following the end of the Relevant Year shall take account of payments made
or to be made in relation to Wash Up Amounts in respect of the Relevant Quarters of that
Relevant Year or payments made or to be made in respect of Wash Up Amounts calculated
on an interim basis in that Relevant Year.
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10A.
10A.1

QUARTERLY WASH UP AMOUNT

The Wash Up Amount in respect of each Relevant Quarter g shall be calculated as follows:
WUq = (IRCAq + AOMRCAL, + APA)

where:

WUq

IRCAq

AOMRCALq

means the Wash Up Amount in respect of each Relevant Quarter q,
charged in arrears following the end of the Relevant Quarter;

is the IRC wash-up for Relevant Quarter g calculated as follows:
IRCAq = YAIRCPTsep X NNTTser

where:

AIRCPTscp has the meaning given to it in paragraph 2.1;

NNTT st is the number of extra Train Slots in each Service Group
in Relevant Quarter g operated by the Train Operator as a
result of Train Operator Variations minus the number of
Scheduled Train Slots in each Service Group which were
not operated by the Train Operator due to:

0) a HS1 Restriction of Use;
(ii) a Competent Authority Restriction of Use;
(iii) as a result of a Suspension Notice served by the

Train Operator;

(iv) as a result of the exercise by HS1 Ltd of its rights
pursuant to Part J of the HS1 Network Code,

which during such Relevant Quarter have not already
been taken into account in the calculation pursuant to this
Section 7; and

> is the summation across all Service Groups;

is the wash-up in respect of Relevant Quarter g of the OMRC comprising
the DI Costs, calculated as follows:

AOMRCA1, = ZOMRCA75GV X Olp X CITsev X NNTTsgvr
where:

OMRCAlsecvy has the meaning given to it in paragraph 3.1;

Olp has the meaning given to it in paragraph 3.1;
CJTscv has the meaning given to it in paragraph 3.1; and
NNTTsevr is the number of extra Train Slots in each Service Group

and Vehicle Category in Relevant Quarter q operated by
the Train Operator as a result of Train Operator Variations
minus the number of Scheduled Train Slots in each
Service Group and Vehicle Category which were not
operated by the Train Operator due to:

0) a Restriction of Use;
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10A.2

10A.3

10A.4

11.

12.
121

(i) as a result of a Suspension Notice served by the
Train Operator;

(iii) as a result of the exercise by HS1 Ltd of its rights
pursuant to Part J of the HS1 Network Code;

(iv) as a result of any Cancellation which is attributed
to HS1 Ltd,

which during such Relevant Quarter have not already
been taken into account in calculation pursuant to this
Section 7; and

APA means in respect of Relevant Quarter g, the difference between the values
of IRC, OMRCA, OMRCB and Capacity Reservation Charge which would
have been payable had those sums been invoiced in arrears (with
indexation being applied in accordance with paragraphs 2.2 and 3.2 of Part
2) and the values of the IRC, OMRCA, OMRCB and Capacity Reservation
Charge actually paid.

The Wash Up Amount in respect of each Relevant Quarter shall be calculated by HS1 Ltd
promptly following the end of each Relevant Quarter. Where the Wash Up Amount in respect
of the Relevant Quatrter:

(a) is payable by the Train Operator, the provisions of Part 4 of this Section 7 shall
apply; and
(b) is payable by HS1 Ltd, HS1 Ltd shall promptly pay such amount following receipt

of an invoice from the Train Operator.

Notwithstanding paragraph 10A.2, HS1 Ltd shall be entitled to calculate the Wash Up
Amount on an interim basis during a Relevant Quarter and the parties shall make appropriate
payments to reflect any such calculation. Any payments following the end of the Relevant
Quarter shall take account of any such payments made.

To the extent HS1 Ltd calculates the Wash Up Amount on an interim basis during a Relevant
Year in accordance with paragraph 10.3(b) for a period longer than a Relevant Quarter, then
any payments made in respect of any Wash Up Amounts calculated on an interim basis shall
take into account any payments made in respect of the Relevant Quarters during such period.

CARBON REDUCTION COMMITMENT

The Carbon Cost in Period p shall be the fair and equitable proportion (as determined by the
ORR) of all costs, expenses and any other financial liabilities relating to the carbon reduction
commitment (to be introduced pursuant to Part 3 of the Climate Change Act 2008) incurred
by HS1 Ltd which relate to such Period.

OUTPERFORMANCE SHARING

Subject to:

(@) any amendments to this Contract following an Interim Review by the ORR,
including any resetting of a Control Period;

(b) any amendments to the terms relating to the Outperformance Share under the
Operator Agreement following 1 April ; or

(©) the entry into a replacement operator agreement by HS1 Ltd with a replacement

operator or the replacement of NR(HS) at any time as the Operator,
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12.2

12.3

12.4

125

12.6

this paragraph 12 shall apply in respect of the third, fourth and fifth Relevant Years in the
Control Periods commencing on 1 April 2020 only.

Any TOC Outperformance Share arising in relation to a Relevant Year shall only be payable
to those Train Operators who are a party to a Framework Track Access Agreement at any
time during that Relevant Year (including new Train Operators introduced on HS1 at any
time during a Relevant Year who are a party to a Framework Track Access Agreement) (each
a “Qualifying Train Operator”).

Subject to:

(a) receipt of notification from the Operator of the Outperformance Share (if any) for
the Relevant Year; and

(b) any disagreement between HS1 Ltd and the Operator in relation to the
Outperformance Share,

in accordance with the Operator Agreement, HS1 Ltd shall notify each Qualifying Train
Operator within 110 Working Days following the end of each Relevant Year of the proportion
of the TOC Outperformance Share (if any) payable to the Qualifying Train Operator, as
calculated in accordance with paragraph 12.4.

The amount payable to each Qualifying Train Operator in respect of the TOC
Outperformance Share shall be calculated as follows:

QTOC OS =TOC OS x (OMRCgroc / OMRCroraL)

where :

QTOC Os means the Qualifying Train Operator’s share of the TOC Outperformance
Share in respect of the Relevant Year;

TOC OS means the total TOC Outperformance Share in respect of the Relevant Year;

OMRCqgroc means the OMRC paid or payable by the Qualifying Train Operator in
respect of the Relevant Year; and

OMRCroTtaL means the total OMRC paid or payable by all Qualifying Train Operators in
respect of the Relevant Year.

Within 30 Working Days following the date of receipt by HS1 Ltd of the relevant proportion
of the Outperformance Share from the Operator, HS1 Ltd shall pay to each Qualifying Train
Operator by way of a lump sum its relevant proportion of the TOC Outperformance Share in
respect of the Relevant Year, as calculated in accordance with paragraph 12.4.

Any amounts paid by HS1 Ltd to a Qualifying Train Operator in accordance with this
paragraph 12 shall have no effect on, or adjustment to, the total amount of OMRC payable
by that Qualifying Train Operator in respect of the Relevant Year.
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PART 3: REVIEW

1.

DEFINITIONS
"access review" means a Periodic Review or Interim Review as the case may be;
"Interim Review" means an interim review that may be carried out by the ORR in the

circumstances specified in paragraph 3 of Part 3 of this Section 7
pursuant to and in accordance with the Concession Agreement;

"Review Provisions" means:
€) the value of OMRCALlscyv;
(b) the Costs;
(c) the Costs;
(d) the Pass Through Costs;

(e) Section 4 (other than the cap on liability set out in
paragraph 9 of section 4);

)] paragraph 3 of Part 2 of Section 7;

(9) paragraph 6 of Part 2 of Section 7,

(h) paragraph 10 of Part 2 of Section 7,

0] paragraph 10A of Part 2 of Section 7;

()] paragraph 11 of Part 2 of Section 7,

(K) paragraph 7 of Part 3 of Section 7; and

0] Section 8 (other than the Performance Cap),

and the relevant figures set out in Schedule 4 to the Contract to
the extent that such figures are affected by the review of any of the
above provisions, together with any necessary consequential
changes, including to paragraph 1 of Part 1 of Section 7, paragraph
1 of Part 2 of Section 7 and Part 4 of Section 7.

PERIODIC REVIEW

Subject to paragraphs 3 and 4, the ORR may carry out a Periodic Review of the Review
Provisions during each Control Period such that amendments to this Contract specified by
the ORR in a notice issued pursuant to paragraph 5.2 to give effect to the conclusions of
such a Periodic Review come into operation on and from the expiry of that Control Period or
such later date as may be specified in that Periodic Review.

INTERIM REVIEWS

Subject to paragraph 4, the ORR may carry out an Interim Review of the Review Provisions
such that amendments to this Contract specified by the ORR in a notice issued pursuant to
paragraph 5.2 to give effect to the conclusions of such an Interim Review come into operation
on and from the conclusion of the Interim Review or such later date as may be specified in
that Interim Review at any time where it considers that:

€) due to circumstances outside HS1 Ltd's control, there has been a material and
significant change to the circumstances on the basis of which the current OMRC
was approved or determined; and/or
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(b) there has been or is a Change in Circumstances that has satisfied the condition in
Clause 10.2.3.2 of the Concession Agreement and HS1 Ltd is obliged to pay HS1
Ltd's Share (as defined in the Concession Agreement) in accordance with Clause
10.2.15 of the Concession Agreement,

such that the level of OMRC for the current Control Period is materially insufficient to enable
HS1 Ltd to comply with HS1 Ltd's general duty which is specified in paragraph 3 of Schedule
10 of the Concession Agreement.

PROTECTED PROVISIONS

The ORR may not as part of an access review:

€) determine that changes must be made to the cap on liability specified in the
Contract;

(b) determine that changes must be made to the cap on compensation specified in
paragraph 9 of Section 4;

(©) determine that changes must be made to the investment recovery charge specified
in paragraph 2 of Section 7 or an Additional IRC referred to in paragraph 2.3 of
Section 7;

(d) determine that an increase must be made to the level of the performance cap in
section 8 above 3% of the Aggregate IRC/OMRC,;

(e) determine that changes must be made to paragraphs 1 to 4 of this Part 3; or

Q) determine any matter not referred to within the definition of Review Provisions.

IMPLEMENTATION OF AN ACCESS REVIEW
The ORR shall not be entitled to implement an access review unless it has:

(a) in the case of a Periodic Review first consulted the parties, and any other interested
persons, on:

0) its process for conducting that periodic review in accordance with
paragraph 7.4 of Schedule 10 to the Concession Agreement;

(ii) any decision
pursuant to
paragraph 8.2-4 of Schedule 10 of the Concession Agreement;

(i) any determination pursuant to paragraph of the Concession
Agreement ;
(iv) its draft conclusions including the details of any proposed changes to- the

Review Provisions,

and has taken into account any objections or representations that the parties have
made to it (and not withdrawn) during such period as it has specified for such
purpose.

(b) in the case of an Interim Review it has first consulted the parties and any other
interested persons:

0] following the receipt of any notice of material change under paragraph 10
of the Concession Agreement;

(i) on its draft conclusions including the details of any proposed changes to
the Review Provisions,
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5.2

7.2

and has taken into account any objections or representations that the parties have
made to it (and not withdrawn) during such period as it has specified for such
purpose.

Pursuant to Schedule 10 of the Concession Agreement an access review shall be
implemented and have effect by ORR giving a notice to the Parties:

€) stating its conclusions on the access review and the reasons why it reached those
conclusions;

(b) specifying the changes made to the Review Provisions; and

(©) stating, in relation to each of the relevant changes, the date on which it comes into
operation.

PROVISION OF REVISED TEXTS

As soon as reasonably practicable following the issue of a notice pursuant to paragraph 5.2,
HS1 Ltd shall provide to the Train Operator and to the ORR a revised copy of the Contract
incorporating any changes made as a consequence of the access review.

CONSEQUENTIAL EFFECTS
Review Event

@ Promptly following the occurrence of a Review Event, HS1 Ltd shall serve a notice
on the Train Operator specifying the value of OMRCAZ2scv (which shall be
determined in accordance with paragraph 7.2). From the date of the Review Event,
the Contract shall be deemed to be amended by replacing the existing value of
OMRCAZ2scv set out in Column G in Schedule 4 to the Contract with such revised
value.

(b) Promptly following the occurrence of a Review Event, HS1 Ltd shall serve a notice
on the Train Operator specifying the value of OMRCBscv (which shall be
determined in accordance with paragraph 7.3). From the date of the Review Event,
the Contract shall be deemed to be amended by replacing the existing value of
OMRCBsgv set out in Column H in Schedule 4 to the Contract with such revised
value.

Reapportionment of Aavoidable Costs

Following an access review or a Review Event, the value of OMRCAZ2scv shall be determined
by apportioning:

€)) the Costs which comprise overhead costs
between international and domestic passenger train operators on the basis of
expected train minutes spent on HS1 (ignoring stopping time at stations); and

(b) the Costs which do not comprise overhead
costs between international and domestic passenger train operators on the basis
of expected train minutes spent on that part of HS1 which is utilised by both
domestic and international trains (ignoring stopping time at stations),

provided that in apportioning the Costs, HS1 Ltd shall
take into account the AVE! Underpinned Amount that HS1 Ltd has received or will receive
from the Secretary of State in respect of the relevant period in lieu of the operation of the
Shortfall Domestic Services.
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7.3

Reapportionment of Costs

Following an access review or a Review Event, the value of OMRCBsgv shall be determined
by apportioning:

(@) the Costs which comprise overhead costs between
international and domestic passenger train operators on the basis of expected train
minutes spent on HS1 (ignoring stopping time at stations); and

(b) the Costs which do not comprise overhead costs
between international and domestic passenger train operators on the basis of
expected train minutes spent on that part of HS1 which is utilised by both domestic
and international trains (ignoring stopping time at stations),

in a manner which ensures that HS1 Ltd recovers the Costs from
all train operators and, where applicable, through the Underpinning Payments and assessed
by reference to the First Working Timetable in respect of the next Timetable Period, provided
that in apportioning the Costs, HS1 Ltd shall take into account
the Underpinned Amount that HS1 Ltd has received or will
receive from the Secretary of State in respect of the relevant period in lieu of the operation
of the Shortfall Domestic Services.

PART 4: PAYMENTS

1.
1.1

1.1A

PAYMENT OF ACCESS CHARGES
Contents of invoice — periodic payments

HS1 Ltd shall issue an invoice to the Train Operator within 20 Working Days of the end of
each Period in respect of:

(a) the Traction Electricity Charge in respect of such Period;

(b) the Capacity Reservation Rebate (if any) in respect of such Period;
(© the Congestion Tariff (if any) in respect of such Period;

(d) the Other Services Charge in respect of such Period; and

(e) the Carbon Cost in respect of such Period,

together with a detailed statement describing the derivation of each such sum and separate
itemisation of the charges and information referred to in such invoice.

Contents of invoice — Traction Electricity Charge Adjustment and Wash Up Amount

HS1 Ltd shall issue an invoice to the Train Operator within 30 Working Days of the end of
the Period in which HS1 Ltd calculates the Traction Electricity Charge Adjustment and the
Wash Up Amount in respect of:

(@) the Traction Electricity Charge Adjustment (if any) in respect of the previous
Relevant Year; and/ or

(b) the Wash Up Amount in respect of the previous Relevant Quarter, Relevant Year
or any interim period, as the case may be,

together with a detailed statement describing the derivation of each sum and separate
itemisation of the charges and information referred to in such invoice.
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1.2

13

1.4

Contents of invoice — advance payments

HS1 Ltd shall issue an invoice to the Train Operator 20 Working Days in advance of the
commencement of each Advance Period in respect of:

(@) the IRC payable in respect of such Advance Period;
(b) the OMRC payable in respect of such Advance Period; and
(c) the Capacity Reservation Charge payable in respect of such Advance Period,

together with a detailed statement describing the derivation of each such sum and separate
itemisation of the charges and information referred to in such invoice.

Payment of access charges

The Train Operator shall pay or procure the payment to HS1 Ltd of all sums invoiced
pursuant to paragraphs 1.1, 1.1A and 1.2 within 15 Working Days of the invoice date.

Disputed amounts repayment and interest rate

@) Where a party wishes to contest any invoice issued to it under this Section 7
(including any invoice in respect of Track Charges) it shall, within 14 days of receipt
of the invoice, notify the other party in writing of the amount which is in dispute but
shall pay the full amount of the invoice, including the disputed amount, in
accordance with the terms of the invoice.

(b) Where a party has given notice under paragraph 1.4(a) that it disputes part of any
invoiced amount:

0] payment of such sum shall be without prejudice to the determination of
whether such sum is properly due or not; and

(ii) if it is subsequently determined that the disputed sum, or part of it, was not
properly due the payee shall repay the disputed sum, or relevant part, to
the payer together with interest (to accrue daily and be compounded
monthly) at the Default Interest Rate from the date of payment until the
actual date of repayment.

ADDITIONAL PERMITTED CHARGES

Either party shall be required to pay to the other (in accordance with the Contract) any
Additional Permitted Charges comprising:

(a) amounts payable to or by HS1 Ltd as are specified in, or calculated in accordance
with, Section 4;

(b) such amounts payable to or by HS1 Ltd as are specified in, or calculated in
accordance with, Section 8; and

(©) such amounts payable to or by HS1 Ltd pursuant to any provision of the HS1
Network Code.

PAYMENTS, INTEREST AND VAT

Payment

(@) All sums due or payable by either party under the Contract shall be paid free and
clear of any deduction, withholding or set off except only as may be required by
law or as expressly provided in the Contract or in the HS1 Network Code.

(b) All invoices issued under this Section 7, or statements of amounts payable under
Sections 4 or 8 or the HS1 Network Code, shall be delivered by hand at, or sent by
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3.2

3.3

(©)

(d)

Interest

prepaid first class post to, the address for service for the recipient specified in
Schedule 1 to the Contract and shall be deemed to have been received by the
addressee in accordance with paragraph 5.4 of Section 9.

Each invoice and statement of amounts payable shall contain such detail as to the
constituent elements of the amounts stated to be payable as shall be necessary or
expedient so as to enable the person to whom it is given to understand and check
it and the party making the supply will issue a VAT invoice for that amount to the
payer.

All payments shall be made by direct debit mandate or standing order mandate,
CHAPS transfer, BACS transfer or other electronic or telegraphic transfer to a
London clearing bank or such other financial institution as may be approved by the
party entitled to the payment, such approval not to be unreasonably withheld or
delayed.

Without prejudice to any other rights or remedies which one party may have in respect of the
failure of the other party to pay any amount on the due date, amounts payable under the
Contract and not paid by the due date shall carry interest (to accrue daily and to be
compounded monthly) at the Default Interest Rate from the due date until the date of actual
payment (as well after judgment as before), except to the extent that late payment arises
from any failure by the invoicing party to comply with paragraph 3.1(b) or paragraph 3.1(c).

VAT
(@)

(b)

(©

Where any taxable supply for VAT purposes is made under or in connection with
the Contract by one party to the other the payer shall, in addition to any payment
required for that supply, pay such VAT as is chargeable in respect of it.

Where under the Contract one party is to reimburse or indemnify the other in
respect of any payment made or cost incurred by the other, the first party shall also
reimburse any VAT paid by the other which forms part of its payment made or cost
incurred to the extent such VAT is not available for credit for the other party (or for
any person with whom the indemnified party is treated as a member of a group for
VAT purposes) under sections 25 and 26 of the Value Added Tax Act 1994.

Where under the Contract any rebate or repayment of any amount is payable by
one party to the other, and the first party is entitled as a matter of law or of HM
Revenue and Customs practice to issue a valid VAT credit note, such rebate or
repayment shall be paid together with an amount representing the VAT paid on
that part of the consideration in respect of which the rebate or repayment is made,
and the first party shall issue an appropriate VAT credit note to the other party.
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SECTION 8 - PERFORMANCE REGIME

PART 1: GENERAL PROVISIONS

1.
11

INTERPRETATION

Definitions

In this Section 8 and its Appendices, unless the context otherwise requires:

"Benchmarked
Values"

"Cancelled Train"

"Cancellation
Minutes"

"Channel Tunnel
Boundary”

"HS1 Ltd Excluded
Incidents"

"Material Change"

means the figures set out in columns B to | (inclusive) of Schedule
6 to the Contract;

means:

@)

(b)

means,

in relation to a Train scheduled in the Applicable
Timetable, failure of the Train to set down or pick up
passengers at a station in accordance with the Applicable
Timetable; or

in relation to a Train scheduled in the Applicable
Timetable to leave HS1, failure of the Train to cross the
Channel Tunnel Boundary or the NR Boundary as
specified in the Applicable Timetable;

in relation to a Cancelled Train, the number of

Cancellation Minutes specified in column F of the table at
Schedule 6 to the Contract for Trains of its Traffic Type;

means the point on HS1 at which trains:

(a)

(b)

travelling from France begin to be controlled by the HS1
signalling system (such part being block section marker
"AF 362"); or

travelling towards France cease to be so controlled (such
point being block section marker "AF 366");

means any one or more:

@)

(b)

means:

@)

incidents resulting in the late presentation of a Train onto
HS1 from either the Channel Tunnel Boundary or the NR
Boundary and recorded as Minutes Delay at the first
Recording Point triggered by that Train after it crosses
onto HS1 from the Channel Tunnel Boundary or the NR
Boundary except where the Minutes Delay and/or
Cancelled Trains are a direct result of an incident for
which HS1 Ltd is allocated responsibility in accordance
with paragraph 4.2; and

third party incidents occurring off HS1 including fires and
gas leaks originating off HS1;

a significant physical modification to the Network
resulting in a material change in the performance and
reliability of HS1 unless, in the case of a review notice
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"Minutes Delay"

"NR Boundary"

"Performance Cap"

"Performance
Improvement Plan"

"Performance
Monitoring System”

"Performance Sum"

(b)

(©)

(d)

(e)

served by HS1 Ltd, the same was caused by a failure of
HS1 Ltd to maintain HS1 in accordance with the Contract;
or

a physical modification to HS1 due to an inherent defect
in the construction of the Network unless, in the case of
a review notice served by HS1 Ltd, the same was caused
by a failure of HS1 Ltd to maintain it in accordance with
the Contract; or

an increase or decrease of not less than 4% in the
number of timetabled train movements on HS1 in any
Timetable Year (as reflected in the Working Timetable
which takes effect on the Principal Change Date and as if
the Services set out in that Working Timetable were to be
operated until the next Principal Change Date); or

a significant change in the performance and reliability of
the Train Operator's rolling stock unless, in the case of a
review notice served by the Train Operator, the same was
caused by the Train Operator's failure to maintain the
same; or

a change or anticipated change in the performance
regime applicable to any other train operator in relation to
its operating on HS1 or the entering into of a track access
agreement with a train operator the effect of which is, in
either case, material in the context of the operation or
effect of any performance regime which applies to HS1;

means, in relation to a Train and a Recording Point, the delay at
that Recording Point, calculated in accordance with paragraph 3;

means the point on HS1 at which trains:

(a)

(b)

travelling from the NR Network begin to be controlled by
the HS1 signalling system; or

travelling towards the NR Network cease to be so
controlled;

means in respect of a Relevant Year, 3% of the Aggregate
IRC/OMRC in respect of that Relevant Year, subject to a
minimum of £500,000 (Indexed);

has the meaning given to it in the HS1 Network Code;

means the system operated by HS1 Ltd for monitoring train
performance as described in Condition B1 of HS1 Network Code;

means any payment to be made by either party to the other
pursuant to Part 2;
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1.2

1.3

"Planned Incident"

"Recording Point"

"Restriction of Use"

"TOC Excluded
Incidents"
"TOC on TOC

Cancellation Minutes"

"TOC on TOC Minutes
Delay"

"TOC on TOC Receipt
Benchmark"

"Traffic Type"

Interpretation

means an incident to the extent that:

€)) it was a Restriction of Use notified in accordance with the
Applicable Engineering Access Statement by HS1 Ltd to
the Train Operator; or

(b) there is Recovery Time in respect of that incident;

means a point at which HS1 Ltd records Trains using the
Performance Monitoring System;

has the meaning ascribed to it in Section 4;

means any one or more:

@) incidents resulting in late presentation of a Train onto
HS1 from either the Channel Tunnel Boundary or the NR
Boundary and recorded as Minutes Delay at the first
Recording Point triggered by that Train after it crosses
onto HS1 from the Channel Tunnel Boundary or the NR
Boundary; and

(b) third party incidents occurring off HS1 including fires and
gas leaks originating off HS1;

means the Cancellation Minutes allocated to a train operator
pursuant to paragraph 4.4(a);

means the Minutes Delay allocated to a train operator pursuant to
paragraph 4.4(a);

means, in relation to a train operator, the average delay per train
expressed in minutes specified in column | of the table at
Schedule 6 to the track access contract of that train operator; and

means in relation to a Train, the traffic type specified in column A
of Schedule 6 to the Contract.

For the purposes of this Section 8:

events in respect of a Train shall be treated as occurring on the Day on which the
Train is scheduled in the Applicable Timetable to depart from the first point at which

save as otherwise provided, each final calculation of minutes shall be accurate to

reference to Schedule 6 to the Contract is, at the date of the Contract, reference to
Schedule 6 to the Contract and, thereafter, to Schedule 6 to the Contract as the
same may be amended pursuant to paragraph 9.

(@)

it is to pick up passengers;
(b)

three decimal places; and
(©)
Suspension Notices

Wherever a Suspension Notice is in force, the effects of that Suspension Notice shall be the
subject of paragraph 2 of Section 6 and not of this Section 8. Accordingly, for the purposes

of

this Section 8:
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2.2

2.3

(@) neither HS1 Ltd nor the Train Operator shall be allocated any responsibility for
those effects; and

(b) those effects shall not be regarded as causing any Minutes Delay or Cancelled
Trains.

CALCULATION OF MINUTES DELAY AND CANCELLATION MINUTES

Minutes Delay

The Minutes Delay in respect of a Train when it triggers a Recording Point shall be equal to:

(@) in respect of the first Recording Point triggered by that Train on any Day (and,
where the Train has subsequently left HS1 (save where it is routed via Ashford
International), in respect of the first Recording Point which it triggers each time it
crosses back onto HS1 on that Day), the number of minutes (rounded down to the
nearest whole minute) by which the time at which that Train triggers the Recording
Point is later than the time at which that Train is scheduled in the Applicable
Timetable to do so; and

(b) in respect of any other Recording Point, the lesser of:

0] the number of Minutes Delay in respect of that Recording Point calculated
in accordance with paragraph 2.1(a) (as if that Recording Point were the
first Recording Point triggered by that Train); and

(ii) the greater of ((A1 — Az) +B) and zero
where:

A1 is the number of minutes between the time at which the Train
triggers the Recording Point (rounded down to the nearest whole
minute) and the time the Train last triggered a Recording Point
(rounded down to the nearest whole minute);

Az is the relevant time lapse scheduled in the Applicable Timetable
between those same two Recording Points; and

B is any Recovery Time between those Recording Points
incorporated in the Applicable Timetable;

provided that any Minutes Delay which arise from a single incident or a
series of related incidents and which are less than three minutes in
aggregate shall be deemed to be zero.

Cancellation Minutes

In relation to a Train which is a Cancelled Train, the number of Cancellation Minutes
applicable to trains of its Traffic Type shall apply.

Cancellation Minutes and Minutes Delay

Notwithstanding paragraph 2.1, where a Train is a Cancelled Train, the Minutes Delay for
each Recording Point on the leg of its journey which is the subject of that cancellation shall
be deemed to be zero.

RECORDING OF PERFORMANCE INFORMATION

Recording of Minutes Delay and Cancelled Trains

Without prejudice to its obligations under Part B of the HS1 Network Code, HS1 Ltd shall
use the Performance Monitoring System to record for each Day in respect of each Train
scheduled in the Applicable Timetable:
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3.2

3.3

3.4

3.5

(@) each Cancelled Train and the incident(s) causing such Cancelled Train where the
incident can be identified;

(b) the time at which the Train triggers each Recording Point;
(c) the Minutes Delay for that Train at each Recording Point; and

(d) where the Minutes Delay which that Train has accrued since the last Recording
Point are greater than or equal to three minutes:

0] the incident(s) causing each minute of any delay included in Minutes Delay;
and

(ii) those Minutes Delay for which HS1 Ltd is unable to identify a cause.

The provisions of this Section 8 which concern the recording of train performance information
or which refer to information regarding train performance, and the rights and remedies of the
parties in respect of the recording of that information, shall be subject to and interpreted in
accordance with the provisions of the Performance Data Accuracy Code.

Recording of allocated responsibility for Minutes Delay and Cancelled Trains

HS1 Ltd shall for each Day and for each Train scheduled in the Applicable Timetable record
separately in the Performance Monitoring System those Minutes Delay and Cancelled Trains
caused by incidents:

(a) for which HS1 Ltd is allocated responsibility in accordance with paragraph 4.2;

(b) for which the Train Operator is allocated responsibility in accordance with
paragraphs 4.3 and 4.4(b);

(©) for which another train operator is allocated responsibility in accordance with
paragraph 4.4(a);

(d) for which neither party is allocated responsibility, in accordance with paragraph 4.5;

(e) for which no cause can be identified; and

Q) which are Planned Incidents.

Failed Recording Points

Without prejudice to its obligations under Part B of the HS1 Network Code, HS1 Ltd shall
use all reasonable endeavours:

€) to restore as soon as reasonably practicable any failed Recording Point; and

(b) pending such restoration, to compile such information from manual records and
other sources, including the Train Operator, and otherwise to substitute such
information as is appropriate to reflect as accurately as is reasonably practicable
the actual performance of the relevant Trains for the purposes of this Section 8.

Provision of information by Train Operator

The Train Operator shall record and shall continue to record such information as HS1 Ltd
may reasonably require and which it is reasonable to expect the Train Operator to have or
procure in connection with any Minutes Delay and Cancellation Minutes that may arise and
shall provide such information to HS1 Ltd promptly after such information first becomes
available to the Train Operator.

Notification

HS1 Ltd shall promptly notify the Train Operator upon HS1 Ltd becoming aware of any failure
or any likely failure to record accurately the information which it is required to record under
paragraphs 3.1 and 3.2. Any such notification shall be in sufficient detail to enable the Train
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4.2

Operator to institute the recording of such information in connection with the Trains for which
the recording of information is subject to such failure or likely failure as the Train Operator
may reasonably achieve. The Train Operator shall institute such recording as soon as it is
reasonably able following receipt of the notification from HS1 Ltd and will use all reasonable
endeavours to provide HS1 Ltd with the resulting information no later than 1700 hours two
Working Days following the Day on which it was recorded.

ALLOCATION OF RESPONSIBILITY FOR MINUTES DELAY AND CANCELLED TRAINS

Assessment of incidents causing Minutes Delay and Cancelled Trains

€) In assessing the cause of any Minutes Delay or Cancelled Train, there shall be
taken into account all incidents contributing thereto including:
() the extent to which each party has taken reasonable steps to avoid and/or
mitigate the effects of the incidents; and
(i) where a Restriction of Use overruns due to the start of such Restriction of
Use being delayed by a late running Train, the incident(s) giving rise to that
late running.
(b) The parties shall take reasonable steps to avoid and mitigate the effects of any

incidents upon the Trains and any failure to take such steps shall be regarded as
a separate incident.

(©) HS1 Ltd shall identify:
0] in respect of each incident recorded under paragraph 3.1(d)(i) as causing
Minutes Delay, the extent to which that incident caused each of the Minutes
Delay; and
(i) in respect of each incident recorded under paragraph 3.1(a), the extent to

which that incident caused the Cancelled Train.

(d) So far as HS1 Ltd is reasonably able to do so, it shall identify whether responsibility
for incidents causing Minutes Delay or Cancelled Trains is to be allocated to HS1
Ltd, to the Train Operator or to another train operator in accordance with the
following provisions of this paragraph 4.

HS1 Ltd responsibility incidents

Responsibility for Minutes Delay and Cancelled Trains on a Day caused by incidents for
which HS1 Ltd is allocated responsibility pursuant to this paragraph 4.2 shall be allocated to
HS1 Ltd. Unless and to the extent otherwise agreed, HS1 Ltd shall be allocated responsibility
for an incident which causes a Train operated by the Train Operator to be subject to Minutes
Delay or a Cancelled Train (other than a Planned Incident) if that incident is caused wholly
or mainly:

(€) by breach by HS1 Ltd of any of its obligations under the Contract; or

(b) (whether or not HS1 Ltd is at fault) by circumstances within the control of HS1 Ltd
in its capacity as the infrastructure manager of HS1; or

(©) (whether or not HS1 Ltd is at fault) by any act, omission or circumstance originating
from or affecting HS1 (including its operation), but excluding any incident caused
wholly or mainly by rolling stock on HS1 for which any train operator (including the
Train Operator) would be allocated responsibility if it were the Train Operator
operating that rolling stock under this Contract.
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4.4

4.5

Train Operator responsibility incidents

Responsibility for Minutes Delay and Cancelled Trains on a Day caused by incidents for
which the Train Operator is allocated responsibility pursuant to this paragraph 4.3 shall be
allocated to the Train Operator. Unless and to the extent otherwise agreed, the Train
Operator shall be allocated responsibility for an incident which causes a Train operated by a
train operator other than the Train Operator to be subject to Minutes Delay or a Cancelled
Train (other than a Planned Incident) if that incident is caused wholly or mainly:

@)
(b)

(©)

by breach by the Train Operator of any of its obligations under the Contract; or

(whether or not the Train Operator is at fault) by circumstances within the control
of the Train Operator in its capacity as an operator of Trains; or

(whether or not the Train Operator is at fault) by any act, omission or circumstance
originating from or affecting rolling stock operated by or on behalf of the Train
Operator (including its operation), including any such act, omission or circumstance
originating in connection with or at any station (other than in connection with
signalling under the control of HS1 Ltd at that station or physical works undertaken
by HS1 Ltd at that station), any light maintenance depot or any network other than
HS1.

TOC on TOC Minutes Delay and TOC on TOC Cancellations

(a)

(b)

Where a Train operated by the Train Operator is subject to Minutes Delay or is a
Cancelled Train on a Day for which another train operator would be allocated
responsibility if it were the Train Operator operating that rolling stock under this
Contract, then responsibility for those Minutes Delay and the Cancellation Minutes
in respect of that Cancelled Train shall be allocated to that train operator and not
HS1 Ltd.

Where a train operated by another train operator is subject to Minutes Delay or is
a Cancelled Train on a Day for which the Train Operator is allocated responsibility
under this Contract, then responsibility for those Minutes Delay and the
Cancellation Minutes in respect of that Cancelled Train shall be allocated to the
Train Operator and not HS1 Ltd.

Other incidents

Neither party shall be allocated responsibility for:

@)

(b)

(©

(d)

any incident caused by an act, omission or circumstance originating in connection
with or at a station which:

0) is an act, omission or circumstance which affects HS1, or its operation, and
prevents a Train entering or passing through a station at the time it is
scheduled to do so; and

(i) prevents the access of passengers through the station to or from the Train;

any identified incident in respect of which HS1 Ltd and the Train Operator are
equally responsible and for which neither HS1 Ltd nor the Train Operator is
allocated responsibility under paragraph 4;

Minutes Delay or Cancelled Trains on any Day caused by incidents for which no
cause can be identified (as recorded under paragraph 3.2(d)); or

any delays or cancellations which are experienced by a Train which is being tested.
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5.2

5.3

54

STATEMENT OF ALLOCATED RESPONSIBILITY
Initial statement

(@) For each Day, HS1 Ltd shall provide to the Train Operator as soon as reasonably
practicable and in any event no later than the following Working Day the allocation
of responsibility for incidents made by HS1 Ltd under paragraph 4; and

(b) a summary showing:
0] the aggregate Minutes Delay and Cancelled Trains recorded under each
category set out in paragraph 3.2; and
(ii) a list of the Minutes Delay and Cancelled Trains (in each case broken down
by incident) recorded as the responsibility of:
() HS1 Ltd;

(2) the Train Operator;

3) any other train operator (with each individual train operator
separately identified); or

(4) none of the above.
Further statements

If HS1 Ltd has reasonable grounds to believe that any further incident was the responsibility
of the Train Operator, HS1 Ltd or any other train operator but was not shown as such in the
information made available in accordance with paragraph 5.1, then HS1 Ltd may, within 7
days after the last Minutes Delay or Cancelled Train caused by that incident, issue a notice
in accordance with paragraph 10 revising the information and/or allocations of responsibility
made available under paragraph 5.1.

Adjustment statements

If Condition B3.3 (adjustment to prior results) applies in respect of all or part of a Period, then
HS1 Ltd shall promptly issue to the Train Operator a statement showing the necessary
adjustments (if any) to statements already issued and Performance Sums already paid in
respect of the Period and, subject to paragraph 7.2, an adjusting payment shall be payable
within 28 days of HS1 Ltd's statement.

Disputes about statements of allocated responsibility

(a) Except to the extent that it has, within two Working Days of receipt, notified HS1
Ltd in accordance with paragraph 10 that it disputes the contents of a statement
under paragraphs 5.1, 5.2 or 5.3, the Train Operator shall be deemed to have
agreed the contents of that statement. Any notification of a dispute shall specify
the reasons for that dispute.

(b) The parties shall attempt to resolve disputes notified in accordance with paragraph

5.4(a) as follows:

0] within the next two clear Working Days after notification of any dispute,
nominated representatives of the parties shall attempt to resolve that
dispute; and

(i) if agreement has not been reached after two clear Working Days,

representatives authorised by a more senior level of management of the
parties shall use all reasonable endeavours to negotiate a resolution of the
dispute.
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6.2

7.2

(c) Negotiations under paragraph 5.4(b)(ii) shall continue, if necessary, until a date no
earlier than five clear Working Days after the end of the Period in which the event
giving rise to the dispute referred to in paragraph 5.4(a) occurred.

(d) Where the Train Operator disputes any attribution which relates to TOC on TOC
Minutes Delay or TOC on TOC Cancellation Minutes, HS1 Ltd shall use reasonable
endeavours to procure that such other affected train operator cooperates in the
resolution of such dispute. Where a train operator disputes any attribution which
is relevant for the purpose of this Contract, the Train Operator shall cooperate with
HS1 Ltd and that train operator in the resolution of that dispute.

NOTIFICATION OF PERFORMANCE SUMS
Notification

Within 14 days after the end of each Period, HS1 Ltd shall provide the Train Operator with a
statement for that Period showing:

(a) any Performance Sums for which HS1 Ltd or the Train Operator is liable, together
with such supporting information as the Train Operator may reasonably require;
and

(b) any matter referred to in paragraph 5.1 which the Train Operator has disputed in

accordance with paragraph 5.4(a) and which is still in dispute.
Disputes

Within 14 days after receipt by the Train Operator of a statement required under paragraph
6.1, the Train Operator shall notify HS1 Ltd of any aspects of such statement which it
disputes, giving reasons for each such dispute. The Train Operator shall not dispute any
matter which it has agreed or deemed to have agreed under paragraph 5. Such disputes
shall be resolved in accordance with the procedure in paragraph 11. Save to the extent that
disputes are so notified, the Train Operator shall be deemed to have agreed the contents of
each statement.

PAYMENT PROCEDURES

Payments and set-off

€) In respect of each Period, the liabilities of the Train Operator and of HS1 Ltd for
any Performance Sums shall be set off against each other, and subject to
paragraph 7.2, the balance shall be payable by HS1 Ltd or the Train Operator, as
the case may be, within 35 days after the end of the Period to which the payment
relates.

(b) Subject to paragraph 7.2, and save as otherwise provided, all other sums payable
under Section 8 shall be paid within 35 days after the end of the Period to which
such payment relates.

Payments in the event of dispute
Where any sum which is payable under this paragraph 7 is in dispute:

(@) the undisputed amount shall be paid or set off (as the case may be) in accordance
with paragraph 7.1;

(b) the disputed balance (or such part of it as has been agreed or determined to be
payable) shall be paid or set off (as the case may be) within 35 days after the end
of the Period in which the dispute is resolved or determined; and
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9.3

9.4

9.5

10.

(c) from the date at which such balance would but for the dispute have been due to be
paid or set off, the disputed balance shall carry interest (incurred daily and
compounded monthly) at the Default Interest Rate.

NOT USED

BENCHMARKING AND REVIEW

Schedule 6 of the Contract contains the Benchmarked Values. The Benchmarked Values
may be recalibrated in accordance with the terms of this paragraph 9.

Following a Material Change, either party shall be entitled to require that the Benchmarked
Values are recalibrated in accordance with this paragraph 9 by serving a Proposal for
Change pursuant to Part C of HS1 Network Code, the purpose of which is to determine what
changes, if any, should be made to Schedule 6 to the Contract as a consequence of such
Material Change having regard to the fact that the caps on liability are not subject to review.

It is acknowledged that any recalibration of the Benchmarked Values in relation to one track
access contract may affect other train operators under other track access contracts and that
those affects and the consequent changes required in relation to those other contracts may
all require to be taken into account as part of any such process. The parties agree that if a
Proposal for Change is served under another track access contract which incorporates these
Terms (or substantially similar terms) that they will comply with Part C in respect of such
Proposal for Change and to any amendment to Schedule 6 as a consequence of such
Proposal for Change.

Following the Benchmarked Values being revised in accordance with Part C:

(a) Schedule 6 to the Contract shall be deemed to have been amended to reflect such
revised values from the date established in accordance with the Part C process for
the change to take effect;

(b) the calculations of the Performance Payments previously undertaken pursuant to
this Section 8 shall be repeated using the revised Benchmarked Values in
substitution for the original Benchmarked Values with effect from the first Period to
commence on or after the date on which the changes to the Contract take effect,
HS1 shall notify the Train Operator within 35 days after the end of the Period in
which Schedule 6 is amended of the amount of any payment required from either
party to the other to take account of the repeated calculations and the provisions
of paragraphs 6, 7 and 11 shall apply mutatis mutandis in relation to the payment
and /or dispute of those amounts.

Without prejudice to the other provisions of this paragraph 9, following the entering into of a
track access agreement between HS1 Ltd and a train operator, which is deemed to be a
Material Change for the purposes of paragraph (e) of the definition of Material Change in
paragraph 1.1 of Part 1 of this Section 8, either party shall be entitled to require that the
Benchmarked Values are recalibrated in accordance with this paragraph 9 by serving a
Proposal for Change pursuant to Part C of HS1 Network Code at any time following the end
of the period of 12 months from the commencement of train services by the relevant train
operator.

NOTICES

All notices under this Section 8 shall be given in accordance with paragraph 5.4 of Section
9.
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DISPUTES

If any dispute is notified under paragraph 6.2 it shall be resolved according to the following

procedure:

(@) within seven days of service of the relevant notice, the parties shall meet to discuss
the disputed aspects with a view to resolving all disputes in good faith;

(b) if, for any reason, within seven days of the meeting referred to in paragraph 11(a),
the parties are still unable to agree any disputed aspects, each party shall within
seven days prepare a written summary of the disputed aspects and the reasons
for each such dispute and submit such summaries to the senior officers of each
party;

(c) within 28 days of the first meeting of the parties, the senior officers of the parties
shall meet with a view to resolving all disputes; and

(d) if no resolution results before the expiry of 14 days following that meeting, then

either party may require that the matter be resolved in accordance with the
Disputes Resolution Procedure.
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PART 2: CALCULATION OF THE PERFORMANCE SUMS

For the purposes of this Part 2 of Section 8 of these Terms only, where at any time any sum is stated
to be ‘Indexed’ then at such time, the said sum shall be multiplied by |, where:

| = RPI+ RPIg
where:

RPIl: means the RPI published or determined with respect to February in Relevant Year t-
1; and

RPlo means the RPI published or determined with respect to February provided
that where a value of RPI published or determined with respect to any February is
lower than the value of RPI published or determined with respect to any previous
February in or after , RPI shall remain at the higher value.

HS1 LTD PERFORMANCE SUMS

Subject to paragraphs 1.2 and 1.3, the HS1 Ltd Performance Sum (“HSPS”) for each Period
shall be payable by HS1 Ltd to the Train Operator and shall be calculated according to the
following formula:

HSPS =HSP1xPRxT
where:

HSP1 is HS1 Ltd's performance in respect of the Period calculated in accordance with
the following formula:

HSP1 = (HSMD + HSCM) — HSPPT
T

where:

HSMD is the aggregate for all Recording Points of the Minutes Delay in respect
of the Period allocated to HS1 Ltd in accordance with paragraph 4 of Part
1, excluding those Minutes Delay which arise from HS1 Ltd Excluded
Incidents;

HSCM is the aggregate of the Cancellation Minutes arising from each Cancelled
Train as specified in column F of Schedule 6 to the Contract in respect of
the Period allocated to HS1 Ltd in accordance with paragraph 4 of Part 1,
excluding those Cancellation Minutes which arise from HS1 Ltd Excluded
Incidents;

HSPPT is the HS1 Ltd Poor Performance Threshold specified in column B of the
table at Schedule 6 to the Contract;

PR is the payment rate specified in column C of the table at Schedule 6 to the Contract
(Indexed) for the relevant Traffic Type; and

T is the aggregate number of Trains operated or due to be operated by the Train
Operator in that Period calculated in accordance with the following formula:

T=Top + Tss
where:

Tor is the aggregate number of Trains to be operated by the Train Operator in
that Period as Scheduled in the Applicable Timetable; and
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1.3

Tss is the aggregate number of Trains operated by the Train Operator in that
Period by virtue of Train Operator Variations and which do not appear in the
Applicable Timetable.

Where HSPL1 is negative it shall be deemed to be zero.

The HS1 Ltd Performance Sum shall not exceed the lower of:

(@)

(b)

(©)

(d)

in respect of any Relevant Year, the Performance Cap in respect of that Relevant
Year,

in respect of the first Advance Period in any Relevant Year, 25% of the
Performance Cap in respect of that Relevant Year;

in respect of the second Advance Period in any Relevant Year, 50% of the
Performance Cap in respect of that Relevant Year less the aggregate of any HS1
Ltd Performance Sum already paid by HS1 Ltd to the Train Operator in respect of
the Relevant Year; and

in respect of the third Advance Period in any Relevant Year, 75% of the
Performance Cap in respect of that Relevant Year less the aggregate of any HS1
Ltd Performance Sum already paid by HS1 Ltd to the Train Operator in respect of
the Relevant Year.

HS1 LTD PERFORMANCE BONUS

Subject to paragraphs 2.2 and 2.3, the HS1 Ltd Performance Bonus (“HSPB”) for each
Period shall be payable by the Train Operator to HS1 Ltd and shall be calculated according
to the following formula:

HSPB = HSP2 x BPR X T

where:

HSP2

is HS1 Ltd's performance in respect of the Period calculated in accordance with
the following formula:

HSP2 = HSGPT - (HSTMD + HSTCM)
T

where:

HSGPT is the HS1 Ltd Good Performance Threshold specified in column D of the
table at Schedule 6 to the Contract;

HSTMD is the aggregate for all Recording Points of the Minutes Delay in respect
of the Period allocated to HS1 Ltd in accordance with paragraph 4 of Part
1 together with any TOC on TOC Minutes Delay, excluding in either case
those Minutes Delay which arise from HS1 Ltd Excluded Incidents;

HSTCM is the aggregate of the Cancellation Minutes arising from each Cancelled
Train as specified in column F of Schedule 6 to the Contract in respect of
the Period allocated to HS1 Ltd in accordance with paragraph 4 of Part 1
together with any TOC on TOC Cancellation Minutes, excluding in either
case those Cancellation Minutes which arise from HS1 Ltd Excluded
Incidents;

BPR is the bonus payment rate specified in column E of the table at Schedule 6
to the Contract (Indexed) for the relevant Traffic Type; and

T has the meaning given to it in paragraph 1.1.
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Where HSPB is negative it shall be deemed to be zero.

The HS1 Ltd Performance Bonus shall not exceed the lower of:

(@)

(b)

(©)

(d)

in respect of any Relevant Year, 10% of the Performance Cap in respect of that
Relevant Year;

in respect of the first Advance Period in any Relevant Year, 2.5% of the
Performance Cap in respect of the Relevant Year;

in respect of the second Advance Period in any Relevant Year, 5% of the
Performance Cap in respect of that Relevant Year less the aggregate of any HS1
Ltd Performance Bonus already paid by the Train Operator to HS1 Ltd in respect
of the Relevant Year; and

in respect of the third Advance Period in any Relevant Year 7.5% of the
Performance Cap in respect of that Relevant Year less the aggregate of any HS1
Ltd Performance Bonus already paid by the Train Operator to HS1 Ltd in respect
of the Relevant Year.

No HS1 Ltd Performance Bonus shall be payable in respect of any Period where the HS1
Ltd Performance Sum either does or would but for the operation of paragraph 1.3, exceed
one thirteenth of the Performance Cap in respect of the Relevant Year.

TRAIN OPERATOR PERFORMANCE SUMS

Subject to paragraphs 3.2 and 3.3 and paragraph 4, the Train Operator Performance Sum
(“TOPS”) for each Period shall be payable by the Train Operator to HS1 Ltd and shall be
calculated according to the following formula:

TOPS = 5(TOP x TOPR)

where:

TOP

is in respect of each affected train operator, the Train Operator's performance in
respect of the Period calculated in accordance with the following formula:

TOP =TOMD + TOCM
where:

TOMD is the aggregate for all Recording Points of the Minutes Delay in respect of
the Period experienced by the relevant affected train operator and
allocated to the Train Operator in accordance with paragraph 4 of Part 1
excluding those Minutes Delay which arise from Train Operator Excluded
Incidents;

TOCM is the aggregate of the Cancellation Minutes arising from each Cancelled
Train as specified in column F of Schedule 6 to the Contract in respect of
the Period experienced by the relevant affected train operator and
allocated to the Train Operator in accordance with paragraph 4 of Part 1
excluding those Cancellation Minutes which arise from Train Operator
Excluded Incidents; and

b means the summation across all affected train operators; and

TOPR means, in respect of each affected train operator, the payment rate per
Delay Minute or Cancellation Minute applicable to the traffic type for that
train operator and set out in Schedule 6 of that affected train operator's
track access contract.
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3.3

3.4

For the purpose of paragraph 3.1, any Delay Minutes or Cancellation Minutes attributed to
the Train Operator which relate to delays or cancellations experienced by an affected train
operator shall be ignored in respect of any Period if the performance experienced by that
train operator in that Period calculated in accordance with the following formula ("TOCPP")
is better (that is a smaller number than) than the TOC on TOC Receipt Benchmark of the
affected train operator:

TOCPP =HSTMD + HSTCM
TA

where:

HSTMD in respect of that affected train operator under its track access contract, is the
aggregate for all Recording Points of the Minutes Delay in respect of the Period
allocated to HS1 Ltd in accordance with paragraph 4 of Part 1 together with any
TOC on TOC Minutes Delay, excluding in either case those Minutes Delay which
arise from HS1 Ltd Excluded Incidents;

HSTCM in respect of that affected train operator under its track access contract, is the
aggregate of the Cancellation Minutes arising from each Cancelled Train as
specified in column F of Schedule 6 to that contract in respect of the Period
allocated to HS1 Ltd in accordance with paragraph 4 of Part 1 together with any
TOC on TOC Cancellation Minutes, excluding in either case those Cancellation
Minutes which arise from HS1 Ltd Excluded Incidents; and

TA is the aggregate number of Trains operated or due to be operated by the affected
train operator in that Period calculated in accordance with the following formula:

TA = TAop + TAss
where:

TAor is the aggregate number of Trains to be operated by the affected train
operator in that Period as Scheduled in the Applicable Timetable; and

TAss is the aggregate number of Trains operated by the affected train operator in
that Period by virtue of Train Operator Variations and which do not appear
in the Applicable Timetable.

The Train Operator Performance Sum shall not exceed the lower of:

(a) in respect of any Relevant Year, the Performance Cap in respect of that Relevant
Year,
(b) in respect of the first Advance Period in any Relevant Year, 25% of the

Performance Cap in respect of that Relevant Year;

() in respect of the second Advance Period in any Relevant Year, 50% of the
Performance Cap in respect of that Relevant Year less the aggregate of any Train
Operator Performance Sum already paid by the Train Operator to HS1 Ltd in
respect of the Relevant Year; and

(d) in respect of the third Advance Period in any Relevant Year, 75% of the
Performance Cap in respect of that Relevant Year less the aggregate of any Train
Operator Performance Sum already paid by the Train Operator to HS1 Ltd in
respect of the Relevant Year.

HS1 Ltd shall provide the Train Operator with evidence to support the calculations carried
out in accordance with this paragraph 3.
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TRAIN OPERATOR PERFORMANCE RECEIPT

In respect of each Period, HS1 Ltd shall, as soon as reasonably practicable, account to the
Train Operator for the Train Operator Performance Sums which it receives pursuant to the
equivalent paragraph 3 of the track access contracts of the train operators (other than the
Train Operator) operating on HS1 on the following basis:

@)

(b)

where all delays and cancellations which gave rise to the Delay Minutes and
Cancellation Minutes (excluding those which arise from Train Operator Excluded
Incidents) which are attributed to any relevant train operator (other than the Train
Operator) were experienced by the Train Operator, HS1 Ltd shall account to the
Train Operator for the Train Operator Performance Sum paid by that relevant train
operator; and

where the delays and cancellations which gave rise to the Delay Minutes and
Cancellation Minutes (excluding those which arise from Train Operator Excluded
Incidents) which are attributed to any relevant train operator (other than the Train
Operator) were experienced by the Train Operator and one or more other train
operators, HS1 Ltd shall account to the Train Operator for a sum equal to:

> (TOPS x A)
B
where:
> is the summation in respect of all relevant train operators;
TOPS is the aggregate Train Operator Performance Sum received by
HS1 Ltd in respect of the Period from the relevant train operator
(other than the Train Operator);
A is calculated as follows:
A= TDMCM x OPR
where:
TDMCM is the sum of the Delay Minutes and Cancellation
Minutes (excluding those which arise from Train
Operator Excluded Incidents) which are attributed
to the relevant train operator (other than the Train
Operator) under its track access contract which
were experienced by the Train Operator in such
Period; and
OPR is the payment rate (Indexed) specified in column
C of the table at Schedule 6 to the Contract for the
relevant traffic type; and
B is, in respect of all train operators (including the Train Operator),

the sum of the values of A for all such train operators,

provided that in calculating the values of A and B, Delay Minutes and Cancellation
Minutes shall be ignored where they were not taken into account in the calculation
of TOPS by virtue of the equivalent of paragraph 3.2 of the relevant track access
contract and the operation of any Performance Cap shall be ignored; and

provided further that the aggregate amount which HS1 Ltd shall be liable to account
to all train operators under this paragraph 4 and its equivalents in other track
access contracts in respect of any Period shall not exceed the Train Operator
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4.2

5.2

Performance Sum received by HS1 Ltd in respect of that Period under all those
contracts.

HS1 shall include details of the calculations and amounts payable under this paragraph 4 in
the natifications made under paragraph 6 of Part 1 and shall act responsibly with a view to
securing payment to it by each train operator of the Train Operator Performance Sums which

it owes.

PERFORMANCE IMPROVEMENT PLANS

If:
(a)

(b)

in 3 out of any 13 consecutive Periods the HS1 Ltd Performance Sum either does
or would, but for the operation of paragraph 1.3, exceed one thirteenth of the
Performance Cap in respect of the Relevant Year; or

in 8 out of any 13 consecutive Periods the value of HSP1 referred to in paragraph
1 is between the HS1 Ltd Poor Performance Threshold and the HS1 Ltd
Performance Benchmark referred to in column H of Schedule 6 to the Contract,

the remedial provisions of Part L of HS1 Network Code shall apply in respect of HS1 Ltd's
performance.

If:
(a)

(b)

in 3 out of any 13 consecutive Periods the Train Operator Performance Sum either
does or would, but for the operation of paragraph 3.3, exceed one thirteenth of the
Performance Cap in respect of the Relevant Year, or

in 8 out of any 13 consecutive Periods the total delay caused to other train
operators by the Train Operator exceeds the Train Operator Performance
Benchmark referred to in column G of Schedule 6 to the Contract; or

the remedial provisions of Part L of HS1 Network Code shall apply in respect of the Train
Operator's performance.
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SECTION 9 — MISCELLANEOUS

1.2

CONFIDENTIALITY

Confidential Information

(@)

(b)

(©)

General obligation

Except as permitted by paragraph 1.2, HS1 Ltd and the Train Operator shall hold
all Confidential Information confidential during and after the continuance of the
Contract and shall not divulge any Confidential Information in any way to any third
party without the prior written approval of the other party.

HS1 Ltd - Affiliates

Except as permitted by paragraph 1.2, HS1 Ltd shall procure that its Affiliates and
its and their respective officers, employees and agents shall keep confidential and
not disclose to any person any Confidential Information.

Train Operator - Affiliates

Except as permitted by paragraph 1.2, the Train Operator shall procure that its
Affiliates and its and their respective officers, employees and agents shall keep
confidential and not disclose to any person any Confidential Information.

Entitlement to divulge

Either party, and its Affiliates, and its and their respective officers, employees and agents,
shall be entitled in good faith to divulge any Confidential Information without the approval of
the other party in the following circumstances:

(a)
(b)
(©)
(d)
(e)

V)

)

(h)

to the Secretary of State;

to the ORR,;

to the Operator;

to any Affiliate of either party;

any officer or employee of the party in question or any person engaged in the
provision of goods or services to or for him if disclosure is necessary or reasonably
required to enable the party in question to perform its obligations under the
Contract, upon obtaining an undertaking of strict confidentiality from such officer,
employee or person;

to any professional advisers or consultants of such party engaged by or on behalf
of such party and acting in that capacity, upon obtaining an undertaking of strict
confidentiality from such advisers or consultants;

to any insurer or insurance broker from whom such party is seeking insurance or
in connection with the making of any claim under any policy of insurances upon
obtaining an undertaking of strict confidentiality from the insurer or insurance
broker;

to any lender, security trustee, bank or other institution from whom such party is
seeking or obtaining finance or credit support for such finance, or any advisers to
any such entity, or any rating agency from whom such party is seeking a rating in
connection with such finance or credit support, upon obtaining an undertaking of
strict confidentiality from the entity, advisers or rating agency in question;
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1.3

1.4

15

1.6

® to the extent required by the Act, any licence held by the party in question, any
other applicable law, the rules of any recognised stock exchange or regulatory body
or any written request of any taxation authority;

0] to the extent that it has become available to the public other than as a result of a
breach of confidence;

(k) under the order of any court or tribunal of competent jurisdiction;

)] in the case of the Train Operator, to any manager or potential manager of its

business, upon obtaining an undertaking of strict confidentiality from such manager
or potential manager;

(m) in the case of HS1 Ltd, to any other infrastructure manager with regard to any
access related issue affecting both such infrastructure manager and HS1 Ltd;

(n) in the case of HS1 Ltd, any prospective buyer of HS1 Ltd (or its business), or any
equity investor in HS1 Ltd and any of their respective lenders and advisers;

(o) in the case of HS1 Ltd, any potential transferee or assignee of the Concession
Agreement and/or a potential nominated undertaker of HS1 (other than HS1 Ltd)
under section 34 of the CTRL Act and any of their respective lenders and advisers;

(p) in the case of HS1 Ltd, to any potential Operator and any of its respective lenders
and advisers; or

(@) in the case of HS1 Ltd, on the website of HS1 Ltd subject to the redaction of any
commercially sensitive information or in connection with any consultation process.

Return of Confidential Information

Each of HS1 Ltd and the Train Operator shall promptly return to the other party any
Confidential Information requested by the other party if such request:

(a) is made on or within two months after the Expiry Date or, if the Contract lapses or
is terminated earlier, is made within two months after the date on which the
Contract lapses or is terminated,;

(b) is reasonable; and

(© contains a sufficient description of the relevant Confidential Information to enable
such information to be readily identified and located.

Retention or destruction of Confidential Information

If HS1 Ltd or the Train Operator, as the case may be, has not received a request to return
any Confidential Information to the other party under and within the time limits specified in
paragraph 1.3, it may destroy or retain such Confidential Information.

Ownership of Confidential Information

All Confidential Information shall be and shall remain the property of the party which supplied
it to the other party.

HS1 Network Code and Section 8

Nothing in this paragraph 1 restricts the right of HS1 Ltd to disclose information to which this
paragraph 1 applies to the extent that it is permitted or required so to do under the HS1
Network Code or Section 8.

ASSIGNMENT AND NOVATION

Subject to paragraphs 2.2 and 2.3, neither party may assign, transfer, novate, mortgage,
charge, declare itself a trustee for a third party, dispose of any of its rights and/or obligations
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2.2

2.3

3.2

3.3

4,
4.1

or create any encumbrance or other security interest over the whole or any part of its rights
and/or obligations under the Contract without the prior written consent of the other party.

HS1 Ltd may at any time and from time to time without obtaining the consent of the Train
Operator assign, mortgage, charge, declare itself a trustee for a third party, dispose of any
of its rights and/or obligations or create any encumbrance or other security interest over the
whole or any part of its rights and benefits under the Contract to a Permitted Transferee.

Subject to the approval of the ORR to any new framework agreement, the Train Operator
(and any assignee of all or part of the Train Operator's rights under the Contract):

(@) consents to the transfer or novation of the rights and obligations of HS1 Ltd under
the Contract to a Permitted Transferee in any circumstances where HS1 Ltd
requests the Train Operator to participate in such a novation; and

(b) shall execute such contracts and do such things as HS1 Ltd may reasonably
request to give effect to the transfer or novation.

DISPUTE RESOLUTION

Resolution in accordance with Conditions

Subject to paragraph 3.2 and save as otherwise provided in the Contract, any dispute or
claim arising out of or in connection with the Contract shall be resolved in accordance with
Part | of the HS1 Network Code.

Disputes Resolution Agreement

Without prejudice to the provisions of clause 7.1(B) of the Disputes Resolution Agreement
("DRA") but subject to paragraph 3.1, the parties shall not be required to enquire pursuant
to the DRA as to whether the Secretary of State has an interest in the matter in dispute and
the matter in dispute shall be referred directly to the appropriate Forum without the said
enquiry.

Unpaid sums
If either party fails to pay:

(a) any invoice issued to it under the Contract in respect of Track Charges in
accordance with the provisions of Section 7; or

(b) any sum which has fallen due in accordance with the provisions of Sections 4, 5 or
8 or the HS1 Network Code,

then:

0] the amount invoiced or sum due, as referred to in paragraph 3.3(a) or
3.3(b), shall immediately constitute a debt due and owing from the party
who has failed to pay the invoice or sum due to the other party (and to any
assignee of a party's right to payment in respect of any Track Charges or
other sum due);

(i) such debt shall be recoverable by any means available under the laws of
England and Wales; and

(iii) the disputes resolution procedure in paragraph 3.1 and 3.2 shall not apply
to proceedings commenced under this paragraph 3.3.

RAILWAYS REGULATIONS
The parties agree:

€)) to comply with law; and
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5.2

(b)

to waive any breach of the Contract by the other which arises from it acting in a
manner contemplated by the Railways Regulations but only to the extent that such
party could not act in a manner which would not breach the Contract or the
Railways Regulations.

MISCELLANEOUS

Non waiver

@)

No waiver

No waiver by either party of any failure by the other to perform any obligation under
the Contract shall operate or be construed as a waiver of any other or further default,
whether of a like or different character.

(b) Failure or delay in exercising a right or remedy
The failure to exercise or delay in exercising a right or remedy under the Contract
shall not constitute a waiver of the right or remedy or a waiver of any other rights
or remedies, and no single or partial exercise of any right or remedy under the
Contract shall prevent any further exercise of the right or remedy or the exercise of
any other right or remedy.

Amendment

(a) Subject to paragraph 5.2(b), no amendment of any provision of the Contract shall
be effective unless such amendment is in writing and signed by or on behalf of the
parties and the amendment has been approved by the ORR.

(b) Paragraph 5.2(a) shall not apply to the following types of amendment:
0] an amendment made in accordance with paragraph 5.4(b);
(ii) an amendment effected in accordance with any of the Schedules to the

Contract;

(iii) an amendment effected in accordance with the HS1 Network Code; and
(iv) an amendment to the Terms in accordance with paragraph 5.2(c).

(©) These Terms may be amended in the circumstances described in paragraph 5.2(d)
in the same manner as the HS1 Network Code, and Part C of the HS1 Network
Code shall apply to such amendments to the Terms mutatis mutandis.

(d) The circumstances referred to in paragraph 5.2(c) are:

0] such amendment is required pursuant to the terms of Regulation 18(5) of
the Railways Regulations, provided that no such amendment is contrary to
any Legal Requirement or impacts negatively on the interests of the
Secretary of State or on his rights and obligations under the Contract or
the Concession Agreement;

(i) any provision of the Contract has been declared unlawful by the ORR or
any provision of the Contract needs to be amended to render such
provision or the Contract lawful;

(iii) if as a consequence of a Change in Circumstances the Concession
Agreement is amended and HS1 Ltd determines (acting reasonably) that
in order to comply with the Concession Agreement (as amended) it is
necessary to amend the Contract; and/or
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(e)

(iv) to reflect any change in law, the Network Statement or the HS1 Network
Code since the Effective Date.

HS1 Ltd shall produce and send to the Train Operator and to the ORR a conformed
copy of the Contract within 28 days of the making of any amendment or
modification to it.

5.3 Entire contract and exclusive remedies

(@)

(b)

(©)

Entire contract
Subject to paragraph 5.3(c):

() the Contract contains the entire agreement between the parties in relation
to the subject matter of the Contract;

(ii) each party acknowledges that it has not been induced to enter into the
Contract in reliance upon, nor has it been given, any warranty,
representation, statement, agreement or undertaking of any nature
whatsoever other than as expressly set out in the Contract and, to the
extent that this is not the case, the relevant party unconditionally and
irrevocably waives any claims, rights or remedies which it might otherwise
have had in relation to any such matter; and

(iii) neither party shall have any right to rescind or terminate the Contract either
for breach of contract or for misrepresentation or otherwise, except as
expressly provided for in the Contract.

Exclusive remedies
Subject to paragraph 5.3(c) and except as expressly provided in the Contract:

0] neither party shall have any liability (including liability arising as a result of
any negligence, breach of contract or breach of statutory obligation) to the
other in connection with the subject matter of the Contract; and

(ii) the remedies provided for in the Contract shall be the sole remedies
available to the parties in respect of any matters for which such remedies
are available.

Fraud, death and personal injury

Nothing in the Contract shall exclude, restrict or limit, or purport to exclude, restrict
or limit:

0) any liability which either party would otherwise have to the other party, or
any right which either party may have to rescind the Contract, in respect of
any statement made fraudulently by the other party before the execution
of the Contract;

(i) any right which either party may have in respect of fraudulent concealment
by the other party;

(iii) any right which either party may have in respect of a statement of the kind
referred to in section 146 of the Act, whether or not proceedings have been
instituted in that respect; or

(iv) any liability which either party may have towards the other party for death
or personal injury resulting from its negligence or the negligence of any of
its officers, employees or agents.
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5.4

55

5.6

57

Notices
€) Giving of notices

Any naotice to be given under the Contract:

0] shall be in writing; and

(i) shall be duly given if signed by or on behalf of a person duly authorised to
do so by the party giving the notice and delivered by hand at, or by sending
it by prepaid first class post or recorded delivery to, the relevant postal
address set out in Schedule 1 to the Contract.

(b) Right to modify communication details

A party shall be entitled to modify in any respect the communication particulars

which relate to it and which are set out in Schedule 1 to the Contract by giving

notice of such modification:

0] to the other party as soon as reasonably practicable; and

(i) to ORR within 14 days of such modification.

(c) Deemed receipt

A notice shall be deemed to have been given and received:

() if sent by hand or recorded delivery, at the time of delivery; and

(ii) if sent by prepaid first class post from and to any place within the United
Kingdom, three Working Days after posting unless otherwise proven.

(d) Copies

If Schedule 1 to the Contract specifies any person to whom copies of notices shall

also be sent:

0] the party giving a notice in the manner required by this paragraph 5.4 shall
send a copy of the notice to such person at the address for sending copies
as specified in Schedule 1 to the Contract, or to such other person or
address as may, from time to time, have been notified by the party to be
notified to the notifying party under this paragraph 5.4; and

(ii) such copy notice shall be sent immediately after the original notice.

Counterparts

The Contract may be executed in two counterparts which, taken together, shall constitute
one and the same document. Either party may enter into the Contract by signing either of
such counterparts.

Survival

Those provisions of the Contract which by their nature or implication are required to survive
expiry or termination of the Contract (including the provisions of Section 5 (Liability),
paragraph 4 of Section 6 (Consequence of Termination), paragraph 3 of Part 4 of Section 7
(Payments, Interest and VAT) and this Section 9 (Miscellaneous)), shall so survive and
continue in full force and effect, together with any other provisions of the Contract necessary
to give effect to such provisions.

Contracts (Rights of Third Parties) Act 1999

(@)

Application to third parties
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5.8

Save as provided in this paragraph 5.7 or as expressly provided elsewhere in the
Contract, no person who is not a party to the Contract shall have any right under
the Contracts (Rights of Third Parties) Act 1999 to enforce any term of the Contract.

(b) Application to the Office of Rail Regulation
ORR shall have the right under the Contracts (Rights of Third Parties) Act 1999 to
enforce directly such rights as have been granted to it under the Contract.

(c) Application to the Secretary of State
The Secretary of State and ORR shall have the right under the Contracts (Rights
of Third Parties) Act 1999 directly to enforce paragraph 5 of Section 6.

(d) Application to other train operators
Other train operators shall have the right under the Contracts (Rights of Third
Parties) Act 1999 directly to enforce Section 8.

Invalidity

If any provision of the Contract shall be held to be void, illegal, invalid or unenforceable, in
whole or in part, under any rule of law, such provision or part shall to that extent be deemed
not to form part of the Contract but the legality, validity and enforceability of the remainder
of the Contract shall not be affected.

GOVERNING LAW

The Contract and any non-contractual obligation connected with it shall be governed by and
construed in accordance with the laws of England and Wales.
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